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INVITATION TO BID 



 

 

MUNICIPALITY OF ANCHORAGE 

PURCHASING DEPARTMENT 

Invitation to Bid 

No. 2023C0_______ 

Sealed bids will be received in accordance with the time schedule shown below by the 
Municipality of Anchorage at the Purchasing Department, 632 W. 6th Avenue, Suite 520; 
Anchorage, Alaska, 99501, for: 

48TH AVENUE UPGRADES 

CORDOVA STREET TO OLD SEWARD HIGHWAY 

Consisting of approximately 19,100 C.Y. of Excavation; 25,100 Tons of Classified Fill and 
Backfill; 3,422L.F. of Curb and Gutter Removal; 12,645 S.Y. of Pavement Removal; 2,350 
Tons A.C. Pavement; 3,768 L.F. Curb and Gutter Installation; 16 Curb Ramp Installations; 
90,640 S.F. Insulation Installation (R-9); 8,910S.F. Insulation Installation (R-4.5); 344 S.Y. 
P.C.C. Sidewalk (4” Thick); 118 S.Y. Red Colored Concrete (4” Thick);86 C.Y. P.C.C. 
Structure/Retaining Walls; 2,357 L.F. of Storm Drain Pipe; 20 Storm Drain Manholes 
(Various Types); 16 Storm Drain Catch Basins; 2 Stormwater Treatment Structures; 778 
L.F. Remove Pipe (Various Types); 1 Raise or Lower Water Main (10-inch DIP); 28 
Roadway Luminaires (including spares); 1 Type 1A Load Center; 258 L.F. Remove and 
Reset Fence; 128 S.F. Standard Signs; Landscaping and related work. 

ESTIMATED CONSTRUCTION COST:  Between $2,000,000 and $4,000,000 

Site Visit(s) at   

Pre-Bid Conference at   

REQUEST ANY QUESTIONS BE SUBMITTED IN WRITING TO WWPUR@MUNI.ORG. 
BEFORE THE PRE-BID CONFERENCE. Please reference the Project Title and 
Invitation to Bid No. 2023C0________ 

Bids Opened at   

Post-Bid Conference at   

An electronic (.pdf) copy of the Invitation to Bid is available at Municipality of Anchorage, 
Purchasing Office’s website; (http://purchasing.muni.org). Should you choose to obtain a 
copy of the Invitation to Bid from the website; it is your responsibility to periodically check 
the website for addenda. 

At the above-indicated time, the bids will be opened publicly and read. Bids must be received 
by the Purchasing Officer prior to the time fixed for opening of the bids to be considered. 
Time of receipt will be as determined by the time stamp in the Purchasing Office, Suite 520. 



 

 

Drawings, specifications, and contract documents may be examined and will be available 
for pickup at 632 W. 6th Avenue, Suite 520; Anchorage, Alaska; Monday through Friday, 
8 a.m. until 12 noon and 1 p.m. until 5 p.m. These documents are available for sale on a 
non-refundable basis at $___________  per set (cash or check only). 

Fees stated above include parcel post charges (1st class mail). Should expedited handling 
be desired, Federal Express or equivalent service will be utilized on a reverse billing basis 
only. 

The Municipality of Anchorage reserves the right to reject any and all bids and to waive any 
informalities in the bids. No bidder may withdraw his bid after the hour set for the opening of 
bids or before the Award of Contract unless said award is delayed for a period exceeding 
forty-five (45) days from the time of the opening. 

The Municipality shall not be responsible for bid preparation costs, nor for costs, including 
attorney fees, associated with any (administrative, judicial, or otherwise) challenge to the 
determination of the lowest responsive and responsible bidder and/or award of contract, 
and/or rejection of bids. By submitting a bid, each bidder agrees to be bound in this respect 
and waives all claims to such costs and fees. 

Contracts shall be awarded by written notice issued by the Purchasing Officer to the lowest 
responsive and responsible bidder; however, preference will be given to local bidders in 
compliance with Anchorage Municipal Code, Section 7.20.040. 

A pre-bid conference will be held at the above-indicated time in the Purchasing Office for 
the purpose of answering any questions bidders may have and to consider any suggestions 
they may wish to make. Any changes resulting from this conference will be made by 
Addendum immediately following the conference. This conference is held for the benefit of 
the bidders. It is requested that some person of authority from the office of the prospective 
bidder attend this meeting. 

The Municipality of Anchorage assumes no responsibility for any interpretations or 
presentations made by any of its officers or agents unless such interpretations or 
presentations are made by written addendum to this Invitation to Bid. 

Bonding requirements are per M.A.S.S.B./M.A.S.S. or as per Special Provisions. 

PUBLISH ONE TIME 

Date    

            
      Ronald S. Hadden 
      Purchasing Officer 
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SPECIAL PROVISIONS 

SECTION 95.01 LOCATION AND SCOPE 

All proposed Work is located within the Municipality of Anchorage corporate limits and is 
more particularly located on East 48th Avenue between Cordova Street and Old Seward 
Highway. Work is also located within Old Seward Highway at the East 48th Avenue 
intersection, see Drawings for detailed location. The Work included under this Contract 
consists of but is not limited to: 

• Coordination with utility companies for relocation work within the project limits and 
protection of existing utilities in place as shown on the Drawings. 

• Reconstructing East 48th Avenue roadway within the project limits with a new 
insulated roadway structural section and constructing high/low spots in the roadway 
profile as shown on the Drawings. 

• Reconstructing the adjacent driveways with a new structural section to match the 
new roadway profile. 

• Installing sidewalks, curb ramps and pathways at locations shown in the Drawings. 

• Installing a retaining wall along segments of East 48th Avenue at locations as shown 
on the Drawings. 

• Removing and replacing the existing storm drain system and extending the storm 
drain system as shown on the Drawings. 

• Installing new roadway lighting.  

• Reconstructing the center right turn only median on Old Seward Highway. 

• Installing signing and striping and landscaping as shown on the Drawings.  

• Furnishing all labor, materials, equipment, supervision, and other facilities necessary 
to successfully complete the Work set forth in the Drawings and Specifications.  

It is the responsibility of the bidder to prepare the bid so that all materials and/or fittings shall 
harmoniously conform to the intent of the Contract Drawings, Specifications, and Special 
Provisions. 
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Below are the schedules of Work that are presented in the Bid Proposal of this Contract: 

 

SCHEDULE DESCRIPTION 

A. Roadway Improvements     

B. Drainage Improvements     

C.  Illumination Improvements     

D. Landscaping Improvements     

SECTION 95.02 REFERENCE TO MUNICIPALITY OF ANCHORAGE STANDARD 
SPECIFICATIONS 

This Contract is subject to and hereby incorporates by reference the Municipality of 
Anchorage Standard Specifications, dated 2015, hereinafter referred to as M.A.S.S.; the 
Alaska Sign Design Specifications (ASDS) as adopted and amended by the Municipality; 
the Municipality of Anchorage Sign Manual; the Alaska Traffic Manual (ATM)-Manual on 
Uniform Traffic Control Devices (MUTCD) 2009 Edition, with the Alaska supplement, dated 
1/13/12; the National Electrical Safety Code (NESC) as amended and adopted by the 
Municipality; the National Electrical Code as amended and adopted by the Municipality of 
Anchorage; the AWWU Design and Construction Practices Manual (hereinafter referred to 
as D.C.P.M.) and the Edition of the Standard Specifications for Structural Supports for 
Highway Sign, Luminaires and Traffic Signals provided in the appropriate divisions.  When 
conflicts exist between M.A.S.S. and MUTCD, the requirements of M.A.S.S. and these 
Special Provisions shall govern. 

The M.A.S.S. and D.C.P.M. are available for download at the following links: 

M.A.S.S.: http://www.muni.org/departments/project_management/pages/mass.aspx 

D.C.P.M.:https://www.awwu.biz/about-us/reliable-infrastructure/design-and-construction-
practices-manual 

SECTION 95.03 TIME OF COMPLETION 

This Project shall be completed within one hundred twenty (120) calendar days after the 
Notice to Proceed is issued. 

SECTION 95.04 MODIFICATIONS AND/OR ADDITIONS TO MUNICIPALITY OF 
ANCHORAGE STANDARD SPECIFICATIONS 

The following listed provisions of M.A.S.S. are amended as hereinafter stated: 
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A. DIVISION 10 STANDARD GENERAL PROVISIONS 

Add the following Section: 

SECTION 10.00 ALL APPLICABLE M.A.S.S. ARTICLES 

Delete all references to and requirements for compliance with Anchorage 
Municipal Code Chapter 7.60 the Disadvantaged/Women Owned Business 
(DBE/WBE) program and specifications. 

SECTION 10.01 DEFINITIONS 

Add the following item to the list of definitions: 

BMP – Best Management Practices 

CEA – Chugach Electric Association 

FHWA - Federal Highway Administration 

NPDES – National Pollutant Discharge Elimination System 

Record Drawings – Detailed drawings which accurately depict all changes in 
location (both horizontal and vertical), material, equipment, and other elements of 
Work accomplished by Contractor. The drawings shall also depict the horizontal 
and vertical locations of all other utilities and obstructions encountered during 
construction. Final elevations and locations shall be clearly marked with actual 
dimensions, or existing dimensions shall be noted with “ASB” if no changes occur. 

UL – Underwriters Laboratories, Inc. 

SECTION 10.04 SCOPE OF WORK 

Article 4.8 Work Incidental to the Contract 

Add the following items which shall be incidental to the cost of the Contract: 

14. Sawcutting. 

15. Repair of existing infrastructure or areas outside of demolition limits that are 
damaged by Contractor. 

16. Furnishing and installing grounding conductors, ground rods, and ground rod 
clamps. 

17. Removal and/or abandonment of soil boring caps, borings and piezometer 
tubes. 

18. Remove and salvage existing signs, posts, and foundations. 

19. Removing and resetting gardens, planters, landscaping, retaining walls, play 
equipment, and other on property private improvements and personal 
property in all areas disturbed by the Work unless Pay Item is specifically 
identified on the Drawings. 

20. Securing, permitting, maintaining, and restoring a stockpile/materials staging 
area as necessary to complete the Work. 
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21. All Work required to shore and protect existing luminaires and utility poles 
scheduled to remain in place, including coordinating utility pole owner. 

22. All Work required to shore and protect existing underground utility lines in 
place that are scheduled to remain including coordinating with Chugach 
Electric Association, General Communications, Inc, Alaska Communications 
and/or Enstar Natural Gas. 

23. Removal, handling, and disposal of asbestos cement pipe where 
encountered within the project limits. 

24. Utility coordination. 

Article 4.9 Disposal Sites 

Add the following paragraph after the first paragraph: 

Contractor shall dispose of unusable excavation and other unusable or surplus 
material which contains regulated contaminants in accordance with Environmental 
Management Plan prepared for this project and included in Appendix D. Contractor 
shall also follow all local, State, and Federal requirements as necessary for the 
specific contaminants encountered. 

Article 4.17 Utilities 

Add the following sentence to the end of the seventh paragraph: 

Utilities are the responsibility of the Contractor to request locates for, coordinate 
with the Work, maintain, and protect. 

Add the following after the first sentence of the ninth paragraph: 

The Contractor shall be responsible for coordination of utility work with the Owner 
and utility companies during construction. The Contractor shall work with the utility 
companies to determine the most efficient phasing of utility and Contract Work. As 
part of the Contractor’s utility coordination efforts, the Contractor shall ensure that 
all utility work shall not conflict with vertical and horizontal location of Contract 
improvements. Contractor shall contact the utilities fourteen (14) calendar days 
prior to construction and each call-out to coordinate these efforts.  Prior to the start 
of Work the Contractor shall attend a Pre-Construction Utility Coordination Meeting 
hosted by the Owner. The time and date of this meeting shall be set by the Owner 
in coordination with the utilities and the Contractor.  Preparation, attendance and 
participation in the Pre-Construction Utility Coordination meeting, and coordination 
of utility work are incidental to the Contract and no separate payment shall be 
made. 

Contractor shall have no right to proceed first with the Work under this Contract in 
advance of any utility company.  Utility work being done by others within the project 
area shall generally take place while the Contractor is performing Work necessary 
for this project.  The utility companies shall be provided adequate work area during 
normal working hours to perform the proposed work with a minimum of work 
required at night, weekends and holidays.  In the event that the Contractor is 
unable to continue Work without interfering with utility or protection Work by others, 
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the Engineer may direct the Contractor to Work in a different area.  The Engineer 
may choose to suspend Work until the conflict is resolved.  The Contractor shall 
not be entitled to additional compensation resulting from suspension of Work 
because of conflicts with existing utilities, utility relocation and/or betterment Work, 
or Work incidental to utility activities by others.   

Contractor shall be responsible for covering any utility work disturbance within the 
project area in the project SWPPP.  The Contractor shall coordinate with the 
utilities to determine the extent of the needed SWPPP coverage.  Payment for 
including utility work in the project SWPPP and all required erosion and sediment 
controls shall be made under the Section 20.02, Storm Water Pollution Prevention 
Plan pay item and the Contractor shall not be entitled to additional compensation.  
Work required for the Contractor to coordinate and accommodate utility work is 
incidental to the Contract and no separate payment shall be made.   

The Contractor shall provide all necessary clearing and grubbing Work within the 
project area required for utility work.  Measurement and payment shall be made 
for clearing and grubbing under the Section 20.04, Clearing and Grubbing unit pay 
item.   

The Contractor shall provide all necessary removal and restoration Work within the 
project area required for utility work.  Measurement and payment shall be made 
for removal and restoration Work (pavement, curb & gutter, concrete, topsoil, 
seeding, etc.) under respective Contract bid items. Contractor shall install 
temporary pavement in the roadway and/or driveways as directed by the Engineer.   

The Contractor shall provide survey project controls and staking of project and 
utility easements necessary for utility work.  Payment for providing survey project 
controls shall be made under the Section 65.02, Construction Survey 
Measurement pay item and the Contractor shall not be entitled to additional 
compensation.   

Contractor shall be responsible for coordinating and providing traffic control for 
utility work within the project area.  Payment for all required traffic controls shall be 
made under the Section 70.12, Traffic Maintenance pay item and the Contractor 
shall not be entitled to additional compensation. 

Below is a summary of contacts names and numbers and the work to be performed 
by utility companies within the project area. Appendix C includes drawings of 
proposed utility work available at time of bidding but is not all inclusive of the utility 
relocation work required for this project. Field conditions of existing utilities may 
vary including depth of cover and location. Additional conflicts with utility lines and 
facilities may be present that will require relocation by others. No additional 
compensation shall be owed to the Contractor due to any delay caused by utility 
companies even if the work is not specifically stated below or included in the 
drawings in Appendix C. 

Chugach Electric Association, Inc. (CEA): CEA has existing electrical facilities 
in the project area including overhead/underground lines, pedestals, poles, light 
poles, switch cabinets, transformers and junction boxes. CEA will be relocating 
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their facilities as shown in their drawings in Appendix C. The following is a brief 
summary of their work: 

1. To be provided at 95% Design 

CEA estimates the work above to take approximately XX working days. The 
working days do not include Sundays, holidays or night time work. 

Contractor shall remove and replace driveway/parking area pavement outside of 
the disturbance limits shown on the demolition sheets as required for CEA to 
complete their relocation work. This work shall be measured and paid for under 
the applicable work items in Schedule A. 

The CEA contact is Mike Miller at 762-4490. 

Alaska Communications (ACS): ACS has existing telephone facilities within the 
project area, including underground/overhead lines and pedestals. ACS will be 
relocating their facilities as shown in their drawings in Appendix C. The following 
is a brief summary of their work: 

1. To be provided at 95% Design. 

ACS estimates the work above to take approximately XX working days. The 
working days do not include Sundays, holidays or night time work. 

Contractor shall remove and replace driveway/parking area pavement outside of 
the disturbance limits shown on the demolition sheets as required for ACS to 
complete their relocation work. This work shall be measured and paid for under 
the applicable work items in Schedule A. 

The ACS contact is Francisco Martin at 564-1785 (office) or 231-7369 (mobile). 

Enstar Natural Gas (Enstar): Enstar has existing steel and plastic underground 
gas mains and services in the project area. Enstar shall be relocating their facilities 
as shown in their drawings in Appendix C. The following is a brief summary of their 
work: 

1. To be provided at 95% Design. 

ENSTAR estimates the work above to take approximately XX working days. The 
working days do not include Sundays, holidays or night time work. 

Contractor shall remove and replace driveway/parking area pavement outside of 
the disturbance limits shown on the demolition sheets as required for ENSTAR to 
complete their relocation work. This work shall be measured and paid for under 
the applicable work items in Schedule A. 

The ENSTAR contact is Cody Harvey at 334-7748. 

General Communications, Inc. (GCI): GCI has existing underground and 
overhead coaxial cable, fiber optics lines, and structures within the project area. 
GCI shall be relocating their facilities as shown in their drawings in Appendix C. 
The following is a summary of the GCI work: 

1. To be provided at 95% Design. 
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GCI estimates this work above to take approximately XX working days. The 
working days do not include weekends, holidays or nighttime work. 

Contractor shall remove and replace driveway/parking area pavement outside of 
the disturbance limits shown on the demolition sheets as required for GCI to 
complete their relocation work. This work shall be measured and paid for under 
the applicable work items in Schedule A. 

The GCI contact is Mitchell Stivers at 727-9945 (mobile).  

Add the following paragraph: 

Underground utilities shall be continuously supported during backfill placement 
and compaction. Geotextile shall be separated from nearby utilities with a minimum 
of 1 foot of backfill material to prevent undue stress during the compaction and 
settlement process. 

C. Gas 

Add the following paragraph: 

The Contractor shall download and follow the most current construction guidelines 
published by ENSTAR. Those guidelines can be downloaded from: 

https://www.enstarnaturalgas.com/safety-education/natural-gas-
safety/safety-for-excavators-contractors/ 

(Click on the link in the last sentence of the first paragraph.) 

The Final Rule from the Pipeline and Hazardous Material Safety Administration 
(PHMSA) website can be obtained from: 

https://www.federalregister.gov/documents/2015/07/23/2015-
17259/pipeline-safety-pipeline-damage-prevention-programs  

D. Electrical and Telecommunications 

Add the following paragraph: 

The Contractor shall download and follow the most current construction guidelines 
published by CEA. Those guidelines can be downloaded from: 

http://www.chugachelectric.com/media-room/publications-request  

 Click on the link titled “Electrical facility Clearance Requirements”. 

The following contact information is provided as a courtesy to the Contractor and is the 
most currently available: 

The following contact information is provided as a courtesy to the Contractor and 
is the most current list available. 

Alaska Communication Systems (ACS) North ANC – Francisco Martin, 564-1785 
or 231-7369 
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Alaska Communication Systems (ACS) South ANC – Duilio Guerrero, 564-1522 

Anchorage Water & Wastewater Utility (AWWU) – Shawn Dooley, 564-2786 

AT&T – Mike Barsalou, 264-7325 

Chugach Electric Association (CEA) – Mike Miller, 762-4490 

ENSTAR Natural Gas – Cody Harvey at 334-7748 

GCI – Mitchell Stivers, 727-9945 

Municipal Street and Storm Drain Maintenance – Eric Hodgson, 343-8100  

Municipal Street Light Maintenance – Eric Hodgson, 343-8100 

Municipal Traffic Signals Section – Levi Piehl, 343-8355 

Solid Waste Services (SWS) – Evalu Filitaula, 343-6258 or 317-6863 

Matanuska Electric Association (MEA) – John Foutz, 761-9265 

Matanuska Telephone Assoc. (MTA) – Robbie Nash, 761-2704 or 355-1687 

Alaska Waste – Josh James, 688-4446 

Add the following Articles: 

Article 4.22 Project Information Signs 

Prior to beginning of any Work on the project, Contractor shall install two owner-
furnished project information signs and posts, in accordance with Section 70.12, 
Article 12.7 - Traffic Control Devices, in a location directed by the Engineer. The 
skid mounted project information signs, frames, and post skids shall be available 
for pick up at 5701 Northwood Drive, Monday through Thursday from 8:00 a.m. to 
4:00 p.m. Owner-supplied materials for each sign assembly are as follows: 

• Project Information Sign - one (1) 4’x8’x¾” MDO wood sign 

• Sign Frame - one (1) 2”x4” Pressure Treated (PT) lumber pre-assembled in 
a rectangular shape measuring 4-foot by 8-foot 

• Post Skids - two (2) 4”x4” PT Lumber pre-assembled measuring 6-foot at the 
base and standing 8-foot in height 

Signs shall be affixed to frame; frame and sign shall be affixed to the post skids 
accordingly.  Once assembled and positioned as directed by the Engineer, the 
Contractor shall supply and secure each post skid with two (2) each 50-pound sand 
bags, or provide equivalent anchoring system as approved by the Engineer. The 
Contractor shall be responsible for maintaining placement and possible location 
adjustment if required per the Engineer, and for overall maintenance of the signs. 

Following final completion of the project, Contractor shall disassemble the signs 
and return the owner-provided materials to 5701 Northwood Drive.  This Work shall 
be considered incidental to the project. 
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Article 4.23 Responsibility of Contractor to Act in Emergency 

In case of an emergency that threatens loss and/or injury of property and/or safety 
of life, the Contractor shall act, without previous instructions from the Engineer, as 
the situation may warrant. The Contractor shall notify the Engineer thereof 
immediately thereafter. Any claim for compensation by the Contractor, together 
with substantiating documents in regard to expense, shall be submitted to the 
Owner through the Engineer. The amount of compensation shall be determined by 
agreement. 

The Contractor shall supply the Engineer, prior to commencement of Work, with 
an emergency telephone number through which a responsible Contractor's 
representative can be contacted on a twenty-four (24) hour a day basis, seven (7) 
days a week. 

Article 4.24 Payment for Common Work Items 

The following Common Work Items may be necessary for more than one Work 
Schedule within the project Base Bid. For these Common Work Items, all of the 
necessary Work for all Schedules in the Base Bid shall be considered part of 
Schedule A - Roadway Improvements. 

 

MASS 
Section Common Work Item 

20.02 Storm Water Pollution Prevention Plan (Type 3) 

20.04 Clearing and Grubbing 

65.02 Construction Survey Measurement 

70.12 Traffic Maintenance 

The following Common Work Items may be necessary for more than one Work 
Schedule within the project Base Bid. For these Common Work Items, all of the 
necessary Work for all Schedules in the Base Bid shall be considered part of 
Schedule B – Drainage Improvements. 

 

MASS 
Section Common Work Item 

55.27 Storm Drain Bypass System 
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SECTION 10.05 CONTROL OF WORK 

Article 5.27 Liquidated Damages 

Add the following paragraph: 

The Owner may withhold from any progress payment the sum of Five Hundred 
Dollars ($500.00) per day as Liquidated Damages for each and every calendar day 
that the Substantial Completion Date is delayed beyond Contract Completion Date. 
The Owner may withhold out of any progress payment the sum of Five Hundred 
Dollars ($250.00) per day as Liquidated Damages for each and every calendar day 
that the Final Acceptance Date is delayed beyond the Contract Completion Date. 
If no money is due Contractor, the Owner will have the right to recover said sums 
from Contractor, the Surety, or both. 

Article 5.31 Winter Suspension 

C. Suitable Conditions for Winter Maintenance 

Add the following paragraphs: 

8. Contractor shall install temporary flexible delineators at the end of culverts, 
end of retaining walls, field inlets, and other locations as determined by the 
Engineer. 

Add the following Article: 

Article 5.34 Work Plan 

Contractor shall prepare a Work Plan for approval by the Engineer prior to 
beginning construction. The goals of the Work Plan shall include the following: 

• Maintain a safe transportation corridor through the project area for vehicles 
and pedestrians. 

• Minimize impacts to existing utilities and protect existing utilities where 
required. 

• Minimize impacts to vehicular and pedestrian traffic. 

• Coordinate with and minimize impacts to other Contractors working in the 
area. 

• Minimize dust and erosion generated by Construction activities. 

• Minimize overall construction noise. 

• Finish the project within the time of completion requirement. 

Contractor shall submit a project Work Plan for approval by the Engineer within 
seven (7) days after signature of the Contract. Contractor shall coordinate the 
Work Plan with the Traffic Control Plan, Dewatering/Trench Dewatering Plan, 
SWPPP Plan, Storm Drain Bypass System Plan, Sewer Flow Control Plan, utility 
relocation work and adhere to all permit requirements. Work shall not proceed until 
the Engineer has approved in writing the Work Plan. The Work Plan shall include 
estimated dates of completion for each significant element of Work.  
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No separate payment shall be made for the Work described in this Article and all 
Work required to provide an approved Work Plan and all other Plans in this Section 
are incidental to the Contract. The Work Plan shall be updated as the work 
progresses. 

At a minimum, the Work Plan shall include the following requirements: 

A. Contractor, including project manager, superintendent, foreman, and traffic 
control supervisor shall attend one initial kickoff meeting with local businesses 
and residents. The Owner shall schedule the meeting and provide a venue. The 
Municipal Project Engineer shall facilitate the meeting. At the meeting the 
Contractor shall make a presentation of the Work Plan including Traffic Control 
Plans and schedule and answer questions raised by the local businesses and 
residents. Should special needs or considerations be identified, the Engineer 
may direct the Contractor to modify the Work Plan to accommodate those 
needs. 

B. Contractor shall attend and participate in weekly progress/coordination 
meetings with the Owner. Contractor shall submit an updated schedule of work 
anticipated within the next two weeks at the weekly progress/coordination 
meetings. Preparation, attendance and participation in the meetings are 
incidental to the Contract and no separate shall be made. 

C. Incidental Work beyond the edge of the existing roadway, that does not 
impact traffic flow, is allowed in areas outside of the active construction Phase 
with written approval from the Engineer. 

D. Disruption of driveways shall be kept to a minimum. Driveway surfacing shall 
not be removed until necessary for excavation or regrading. Contractor shall 
provide and maintain access to all adjacent properties and side streets in 
accordance with M.A.S.S. 10.04.10 and 10.04.12. 

E. Contractor shall provide for emergency vehicle access at all times in 
accordance with M.A.S.S 10.04.10. 

F. The Contractor shall protect existing surfaces located beyond the limits of the 
proposed improvements identified in the demolition plan.  

G. Contractor shall maintain at least two lanes, two-way traffic along the areas 
of the project except within the active construction zone. Contractor shall not 
allow traffic delays in excess of 10 minutes per incident unless a full road 
closure is approved. 

H. Contractor shall coordinate with utility companies performing other work in the 
project area as described in Section 10.04.17. The utility work schedule may 
require that the Contractor perform some work tasks, including removing 
pavement, implementing the SWPPP Plan, removing fences, and installing 
temporary fences outside of the active Work zone. 

I. Contractor shall provide for uninterrupted utility service to nearby residents 
except as specifically allowed for proposed work and shall accommodate trash 
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collection, paper delivery and mail delivery in a manner satisfactory to the utility 
provider. 

J. Contractor shall provide proper notification to residents of impending 
construction activities. Contractor shall provide residents with contact name(s) 
and phone number(s) for Contractor personnel with responsibility to inform and 
coordinate with residents. The Contractor shall give written notice to the 
residents of any adjacent property having direct driveway or parking access to 
the project area, 48 hours in advance of installing curb and gutter, sidewalk, or 
approach aprons across the driveway, or driveways serving the adjacent 
property. 

SECTION 10.06 LEGAL RELATIONS AND RESPONSIBILITIES 

Article 6.1 Laws to be Observed 

Add the following paragraph: 

Contaminated materials within the project limits were identified during the 
geotechnical investigation as provided in Section V.  This material shall be handled 
and disposed of as described in the Contract Documents.  Owner is not aware of 
any other contaminated material within the project limits. If such material is 
encountered, Contractor shall notify the Engineer immediately for direction. This 
shall be treated as a changed condition unless the contamination was caused by 
Contractor’s operation. 

Article 6.6 Permits 

Add the following paragraphs: 

The Municipality has attained or plans to attain Temporary Construction Permits 
and easements from property owners for the purpose of constructing the proposed 
improvements on or near adjacent property. These permits are included in Section 
VI, Temporary Construction Permits and Easements. 

The Contractor shall confine his operations to the existing right-of-way, existing 
easements, or designated Easements/Temporary Construction Permit areas. The 
Contractor shall comply with all special conditions, stipulations and restrictions 
thereof. Prior to the start of construction, the Contractor shall verify that all 
easements and permits necessary for construction of the project have been 
obtained. The Contractor shall have a copy of all permits on the job site at all times.  

The Contractor shall comply with the terms of the Temporary Construction Permits. 
The permits are granted for the construction of the improvements as shown on the 
Drawings. The Contractor shall not use the permitted areas for any other 
construction activities including stockpiling materials, storing equipment, or 
performing equipment maintenance. 

No private property within the permitting areas shall be damaged except as 
necessary to construct the proposed improvements and the Contractor shall repair 
or replace damaged property to pre-project conditions to the satisfaction of the 
Engineer. 
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The Contractor shall order the Work such that the permitted areas are occupied 
only for brief intervals and that the permitted construction is progressing at a 
normal rate during the time the areas are occupied. 

The Engineer reserves the right to limit the Contractor access and use of the 
permitted areas. 
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B. DIVISION 20 STANDARD CONSTRUCTION SPECIFICATIONS FOR 
EARTHWORK 

SECTION 20.01 GENERAL 

Article 1.6 Subsurface Investigation 

Add the following paragraph: 

The soils information for the project is located in Section V. 

SECTION 20.02 STORMWATER POLLUTION PREVENTION PLAN 

Article 2.1 General 

Add the following paragraph: 

Utilities: Utilities will be relocated/protected in place by others concurrently with 
construction of this project. All utility companies performing ground disturbing 
activity on the project shall be identified in the SWPPP. The Contractor shall be 
responsible for controlling sediment and erosion and stabilizing areas disturbed 
during all underground and overhead utility relocation/removal/protection work. 

Article 2.14 Construction Requirements 

A. Prior to Construction 

Add the following item: 

9. Coordinate with each utility company prior to submitting the SWPPP to 
determine scope of utility relocation/removal/protection work and schedule 
for relocation/removal/protection work. The SWPPP shall identify any ground 
disturbing activity in the project area by the utility company and shall include 
a detailed plan to prevent pollution and minimize erosion by the utility’s work 
effort. 

SECTION 20.04 CLEARING AND GRUBBING 

Article 4.2 Construction 

Add the following paragraph: 

The Contractor shall protect migratory bird habitat in compliance with the most 
current version of the “Construction Advisory for Protecting Migratory Birds (pdf)” 
handout located at https://www.fws.gov/alaska/mbsp/mbm/index.htm.  
Additionally, Contractor shall notify the Engineer immediately if any active nests 
are found at any time during construction of the project. 
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SECTION 20.07 REMOVAL OF SIDEWALK AND CONCRETE APRON 

Article 7.4 Basis of Payment 

Add the following pay item: 

ITEM UNIT 

Remove Sidewalk or Concrete Apron  Square Yard 

SECTION 20.08 REMOVAL OF CURB AND GUTTER 

Article 8.3 Measurement 

Add the following to the end of the first paragraph: 

Where gutter pan is widened to accommodate cross street drainage, the widened 
portion shall not be measured separately and shall be included in the linear foot 
measurement for the Remove Curb and Gutter Pay Item.  

SECTION 20.09 REMOVAL OF PAVEMENT 

Article 9.1 General 

Add the following to the first paragraph after the word ‘pavement’: 

…or RAP 

Article 9.2 Construction 

Delete the second paragraph and replace with the following: 

Contractor shall keep all asphalt surfacing designated for removal free from 
objectionable material (concrete, steel, etc.). Contractor shall deliver all asphalt 
surfacing that does not contain objectionable material to Street Maintenance.  
Contractor shall coordinate exact location and time of delivery with the 
Maintenance & Operations Department, Street Maintenance Division, at 343-8102. 
If the removed asphalt surfacing, under this Section, contains objectionable 
material, as identified by the Engineer, Contractor shall dispose of this asphalt 
surfacing in accordance with Division 10, Section 10.04, Article 4.9 – Disposal 
Sites. 

SECTION 20.10 EXCAVATION FOR TRAFFIC WAYS 

Article 10.1 General 

Add the following to the end of the first sentence: 

“, and for planting of trees and other vegetation as shown on the Drawings.” 

Article 10.6 Excavation 

Add the following paragraph: 

Contractor’s methods and equipment utilized for excavation of contaminated soils 
shall also conform to the requirements identified in the Environmental 
Management Plan prepared for this project and provided in Appendix D.  
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Contractor shall also follow all local, State, and Federal requirements as necessary 
for the specific contaminants encountered. 

Article 10.5 Utilization or Disposal of Excavated Material 

Add the following paragraph: 

Contaminated material excavated during construction is unsuitable for use as 
backfill and shall be disposed of in accordance with the requirements of the 
Environmental Management Plan prepared for this project and provided in 
Appendix D. 

Article 10.7 Measurement 

Add the following paragraph: 

Unsusable contaminated excavation will be measured per cubic yard by cross 
section or at the option of the Engineer per cubic yard by truck count.  Computation 
of truck volumes will be by actual measurement to arrive at truck loading, adjusted 
by an appropriate swell factor as approved by the Engineer. 

Article 10.8 Basis of Payment 

Add the following sentence at the end of the second paragraph: 

Payment for Unusable Contaminated Excavation shall include excavation, 
handling, and disposal. 

Add the following pay item: 

ITEM UNIT 

Unusable Contaminated Excavation  Cubic Yard 

SECTION 20.12 DEWATERING 

Article 12.3 Construction 

Add the following paragraph after the second paragraph: 

The Contractor’s dewatering methods in areas where contaminated soils are 
present shall also conform to the requirements identified in the Environmental 
Management Plan prepared for this project and provided in Appendix D.  
Contractor shall also follow all local, State, and Federal requirements as necessary 
for the specific contaminants encountered.  If disposal of contaminated water 
includes discharge to the AWWU sanitary sewer system, the Contractor shall 
submit a copy of the approved permit to the Engineer. 
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SECTION 20.13  TRENCH EXCAVATION AND BACKFILL 

SECTION 20.21 CLASSIFIED FILL AND BACKFILL 

Article 21.2 Material 

Add the following paragraph after the second paragraph: 

Crushed waste glass (cullet) may be combined with soil-aggregate material and 
used in Type II or Type II-A classified fill and backfill. If glass cullet is incorporated, 
classified fill and backfill shall contain not more than ten percent (10%) by weight 
glass cullet smaller than three-eighths-inch (3/8”). Contractor shall ensure that 
glass cullet is uniformly blended with natural soil aggregate material prior to project 
delivery and placement.  Glass cullet must conform to the specifications in 
SubArticle G – Glass Cullet of this Article. In addition to the normal gradation 
documentation for classified fill or backfill, when glass cullet is used the Contractor 
shall provide documentation certifying that the glass cullet (1) is comprised only of 
eligible types of glass, (2) does not contain prohibited materials, (3) meets debris 
content requirement, and (4) meets blending percentage requirements to the 
Engineer prior to placement of the material. 

Add the following SubArticles G & H: 

G. Crushed Waste Glass (Cullet) 

Glass cullet shall be free of prohibited or hazardous substances and the cullet shall 
contain no more than two percent (2%) debris as determined in AASHTO M318. 

Eligible glass products from which glass cullet may be produced include: 

• food and beverage container glass; 

• plain ceramic or china dinnerware; and 

• building window glass. 

Prohibited glass products include: 

• automobile windshields or other glass from automobiles; 

• light bulbs of any type; 

• porcelain products; 

• laboratory glass; or 

• television, computer, or other cathode ray monitor tubes. 

Article 21.3 Construction 

Add the following after the last paragraph: 

Contractor shall not use classified fill and backfill incorporating glass cullet: 

• within 4 feet (4’) from the face of any embankment slope; 

• within one hundred and fifty feet (150’) of any surface water body; 
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• in embankment areas where culvert placement is required; 

• in contact with any geotextile or geosynthetic material; or 

• in any soil-aggregate base or subbase courses that are not covered by 
surfacing material. 

Article 21.4 Measurement 

Add the following after the last paragraph: 

Use of glass cullet is incidental to the bid item Classified Fill and Backfill and no 
additional payments shall be made. 

SECTION 20.22 LEVELING COURSE 

Article 22.2 Material 

Add the following paragraph after the second paragraph: 

Crushed waste glass (cullet) may be combined with soil-aggregate materials and 
used in leveling course. If glass cullet is incorporated, leveling course shall contain 
not more than ten percent (10%) by weight glass cullet smaller than three-eighths-
inch (3/8”). Contractor shall ensure that glass cullet is uniformly blended with 
natural soil aggregate material prior to project delivery and placement. Glass cullet 
must conform to the specifications in SubArticle D – Glass Cullet of this Article. In 
addition to the normal gradation documentation for classified fill or backfill, when 
glass cullet is used the Contractor shall provide documentation certifying that the 
glass cullet (1) is comprised only of eligible types of glass, (2) does not contain 
prohibited materials, (3) meets debris content requirement, and (4) meets blending 
percentage requirement to the Engineer prior to placement of material. 

Upon written approval by the Engineer, recycled concrete aggregate (RCA) may 
be substituted for leveling course, on an inch for inch basis. RCA shall conform to 
this specification. 

Add the following SubArticles: 

D. Crushed Waste Glass (Cullet) 

Glass cullet shall be free of prohibited or hazardous substances and the cullet shall 
contain no more than two percent (2%) debris as determined in AASHTO M318. 

Eligible glass products from which glass cullet may be produced include: 

• food and beverage container glass; 

• plain ceramic or china dinnerware; and 

• building window glass. 

Prohibited glass products include: 

• automobile windshields or other glass from automobiles; 

• light bulbs of any type; 
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• porcelain products; 

• laboratory glass; or 

• television, computer, or other cathode ray monitor tubes. 

E. Recycled Concrete Aggregate 

RCA shall consist of a manufactured aggregate material and natural aggregate 
particles derived from the crushing, processing, and classification of Portland 
cement concrete construction debris recovered from roadways, sidewalks, 
building, bridges and other sources, which conforms to AASHTO M-319 - 
Reclaimed Concrete Aggregate for Unbound Soil-Aggregate Base Course, and 
this specification. This material shall not contain deleterious substances in excess 
of the following amounts by mass-weight:  

Deleterious Material %, By weight 

Bituminous concrete materials 5% 

Brick or concrete masonry unit block 5% 

Solid waste or hazardous materials 0% 

Wood,metal,plaster,gypsum 0.1% 

Both Coarse and Fine Aggregate shall conform to this specification and the quality 
requirements from AASHTO M-147 - Materials for Aggregate and Soil-Aggregate 
Subbase, Base, and Surface Courses. Additionally RCA shall have a minimum of 
seventy percent (70%) of particles with one or more mechanically fractured faces 
when the RCA is tested in accordance with AASHTO TP-61. 

The Maximum Moisture Content is four percent (4.0%) for RCA. 

The RCA Liquid Limit shall not exceed 35 when tested in accordance with 
AASHTO T-89 and the Plasticity Index of the fraction of RCA passing the No. 40 
sieve shall not exceed 6 when tested in accordance with AASHTO T-90. 

In accordance with ASTM 306, the percent of flat and elongated pieces in RCA 
shall not exceed eight percent (8%). 

Restrictions to Use of Recycled Concrete Aggregate: RCA shall not be placed 
over a geotextile layer, gravel drain fields, drain field piping, subdrains, or open 
soil-lined stormwater retention or detention facilities, because soluble minerals rich 
in calcium salts and calcium hydroxide can be hydraulically transported from the 
recycled concrete aggregate. RCA is not approved for use within five feet (5’) of 
metal culverts due to its high alkalinity and because recycled concrete aggregate 
in contact with aluminum or galvanized steel pipes can cause corrosion in the 
presence of moisture. 
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Article 22.3 Construction 

Insert the following paragraph at the end of subArticle C. Placing: 

If used, any portion of the RCA which becomes segregated and/or develops zones 
of paste or crushed conglomerates during the distribution/compaction process 
shall be corrected by the Contractor. This correction process shall be conducted 
full depth and continue until the on-grade RCA meets this specification. The 
Engineer reserves the right to sample (or resample) the RCA for acceptance after 
it has been placed, watered and compacted.  

Add the following SubArticle F: 

F. Crushed Waste Glass (Cullet) 

Contractor shall not use classified fill and backfill incorporating glass cullet: 

• within 4 feet (4’) from the face of any embankment slope; 

• within one hundred and fifty feet (150’) of any surface water body; 

• in embankment areas where culvert placement is required; 

• in contact with any geotextile or geosynthetic material; or 

• in any soil-aggregate base or subbase courses that are not covered by 
surfacing material. 

Article 22.4 Measurement 

Remove the first sentence and replace with the following: 

The leveling course shall be measured in tons of materials delivered and placed in 
accordance with these Specifications and adjusted for excess moisture as 
provided.   

Add the following after the last paragraph: 

Use of glass cullet or recycled concrete aggregate is incidental to the bid item 
Leveling Course and no additional payments shall be made. 

SECTION 20.26 INSULATION 

Article 26.2 Materials 

Add the following sentences after the first sentence: 

Insulation board shall be provided in one inch-thick increments as required to meet 
the specified R-Value. Insulation board provided with fractional inch thickness shall 
be rejected. All insulation board placed above or between water/sewer pipes shall 
be rigid board, high density extruded polystyrene.  
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SECTION 20.28 RECONSTRUCT DRIVEWAY 

Article 28.4 Measurement 

Delete this Article in its entirety and replace with the following: 

Driveway reconstruction shall not be measured separately for payment. 
Measurement and payment for unusable excavation, classified backfill, geotextile 
fabric, insulation, leveling course, PCC concrete, and asphalt shall be made under 
the appropriate pay items. Measurement of these quantities shall be by survey 
measurement. No payment shall be made for temporary relocation of driveways or 
required driveway maintenance during construction. Removal and replacement of 
vegetation, structures, landscaping, planting beds, retaining walls and other 
private improvements, on private property or within the right-of-way, as is 
necessary to reconstruct driveways shall be considered incidental to the Project 
and no additional payment shall be made unless otherwise noted. 
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C. DIVISION 30 STANDARD CONSTRUCTION SPECIFICATIONS FOR 
PORTLAND CEMENT CONCRETE 

SECTION 30.04 PORTLAND CEMENT CONCRETE CURB RAMPS 

Article 4.1 General 

Add the following Sentence: 

The Work covered under this Section shall also include construction of backing 
curb, as required. 

Article 4.2 Materials 

Add the following Subsection: 

C. Backing Curb 

Backing curb materials and installation shall conform to the requirements of 
MASS Section 30.02 Portland Cement Concrete, Curb and Gutter and 
Valley Gutter, the Drawings, details and these specifications. Location and 
height of backing curb shall be as required to retain the neighboring ground, 
as approved by the Engineer. 

Article 4.5 Measurement 

Add the following after the second paragraph: 

The Work paid for under “P.C.C. Curb Ramp (Type)” shall be measured per each 
6” thick curb ramp as furnished, constructed, finished and accepted in place for 
each curb ramp as detailed and shown on the Drawings. No separate payment 
shall be made for backing curbs as they shall be incidental to the “P.C.C. Curb 
Ramp (Type)” pay item. The Work paid for under “Detectable Warnings” is 
measured by the actual horizontal square footage of detectable warning tiles 
furnished, installed, and accepted in place. 

SECTION 30.05  STRUCTURES AND RETAINING WALLS  

Article 5.2 Construction 

Add the following paragraphs:  

Concrete mix for the P.C.C. Structure/Retaining Wall concrete shall conform to the 
requirements for Class AA-3 concrete except it shall be designed for a minimum 
28-day compressive strength of 4,000 psi.  

Article 5.3 Measurement 

In the first paragraph, replace the last sentence with the following sentence: 

Where sidewalks and curb ramps are constructed adjacent and conjunction with 
retaining walls/structures, the sidewalks and curb ramps concrete shall be 
measured by neat line per cubic yard along with the retaining wall/structure and be 
paid for under the P.C.C. Structure/Retaining Wall (Class) pay item. No separate 
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measurement shall be made for the sidewalk or curb ramp under a different 
Section 30 pay item. 

SECTION 30.10 COLORED CONCRETE 

Article 10.2 Materials 

A. Concrete 

Replace the paragraph entirely with the following: 

Concrete mix for colored concrete shall conform to M.A.S.S. requirements for 
Class AA-3, normal weight concrete. Coloring shall be integral for the full depth of 
the concrete. It shall be added at the redi-mix concrete manufacturer plant per the 
manufacturer’s instructions and uniformly distributed throughout the mix. 

Red concrete shall be made from integral color pigment “Baja Red” RG-2827R 6% 
(of cement material) as manufactured by Interstar or approved equal. The red color 
noted above may be modified by the Engineer. No separate payment shall be 
made if the red color is modified to color as requested and approved by the 
Engineer. Contractor shall submit color for approval by Engineer prior to ordering 
material. 

Add the following Subsections: 

D. Sealer 

Sealer shall be a water-based acrylic sealer designed to provide UV protection, 
waterproofing, and chemical resistance. Sealer shall be manufactured by Interstar 
or approved equal. 

Article 10.3 Construction 

Add the following paragraphs at the end of this Article: 

All colored concrete shall be sealed in accordance with the manufacturer of the 
sealer product.  It may be necessary to seal the concrete approximately 28 days 
after the concrete has cured. 

All vehicular traffic shall be kept off the colored concrete for the entire cure period. 
Pedestrian traffic may be allowed to travel on the concrete after 3 days upon 
approval by the Engineer. Concrete shall be protected against damage or 
defacement of any kind until it has been accepted by the Owner.  Concrete which 
is not acceptable to the Engineer because of damage or defacement shall be 
removed and replaced at no additional cost to the Owner. 
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D. DIVISION 40 STANDARD CONSTRUCTION SPECIFICATIONS FOR 
ASPHALT SURFACING 

SECTION 40.01 GENERAL 

Add the following Articles: 

Article 1.7 Asphalt Price Adjustment 

This provision provides a price adjustment for asphalt material by: 

1. an increase to the contract amount, or 

2. a deduction from the contract amount. 

The provision shall apply to asphalt concrete pavement which: 

• is a major bid item as defined in M.A.S.S. Division 10, Section 10.04, 
Article 4.5 – Increased Quantities; 

• is placed in the second or later year of the contract; 

• conforms to M.A.S.S. Division 40, Section 40.06 – Asphalt Concrete 
Pavement; and 

• is paid pursuant to M.A.S.S. Division 40, Section 40.06 – Asphalt 
Concrete Pavement 

This provision shall only apply to cost changes in the asphalt material that occurs 
between the date of bid opening and the date the asphalt material is incorporated 
into the project. 

The asphalt price adjustment shall only apply when there is more than a seven 
and one-half percent (7.5%) increase or decrease in the Alaska Asphalt Material 
Price Index from the date of the bid opening to the date the asphalt material is 
incorporated into the project. 

As used in this Article, the Alaska Asphalt Material Price Index is calculated bi-
monthly on the first and third Friday of each month, and will remain in effect from 
the day of calculation until the next bi-monthly calculation. The Alaska Asphalt 
Material Price Index is posted on the ADOT&PF’s Statewide Materials website and 
is calculated according to the formula posted therein. 

The Asphalt Price Adjustment (APA) payment is cumulative and is calculated with 
each progress payment. Asphalt material price index in effect on the last day of 
the pay period is used to calculate the price adjustment for asphalt material 
incorporated into the project during that pay period. The Municipality will increase 
or decrease payment under this contract by the amount determined with the 
following asphalt material price adjustment formula: 
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APA {price increase/decrease}* = [(±  IPP m  IB) - (0.075 ∗  IB)] ∗ Q ∗ % AC 

Where, 

Q = quantity of asphalt concrete pavement incorporated into the project 
during the pay period, in tons, and documented by weight tickets; 

IB = Index at bid: the bi-monthly Alaska asphalt material price index in 
effect on date of bid, in dollars per ton; 

IPP = Index at Pay Periods:  the bi-monthly Alaska asphalt material price 
index in effect on the last day of the pay period, in dollars per ton; and 

%AC = percentage asphalt cement content in the asphalt concrete 
pavement, as determined by the average asphalt cement content in 
project’s asphalt concrete quality control testing. 

*Note: a negative price adjustment (APA) results in a price reduction to the 
Contract. 

Method of measurement for determining quantity, Q, is the weight of asphalt 
concrete pavement material that conforms to M.A.S.S. Division 40, Section 40.06 
– Asphalt Concrete Pavement and is incorporated into the project.  

No asphalt price adjustment will be paid based on estimated quantities. 

Contingent Sum payment shall be made on the following basis: 

The final asphalt price adjustment on a project is the aggregate of the price 
adjustments paid on a project’s respective progress pay estimates, i.e., 

APA = APA1 + APA2 + …. + APAn 

Where  n = partial payment estimate number. 
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E. DIVISION 55 STANDARD CONSTRUCTION SPECIFICATIONS FOR STORM 
DRAIN SYSTEMS 

SECTION 55.02 FURNISH AND INSTALL PIPE 

Article 2.2 Material 

A. General 

Add the following: 

Concrete thrust blocks are required on all bends, tees, and deflections in 
storm drain pipe. Thrust blocks shall be in accordance with MASS Standard 
Detail 60-06. 

Replace the second sentence of E. Polypropylene Pipe (PP) with the following: 

The pipe shall meet AASHTO M330. 

Article 2.4 Measurement 

Add the following: 

This Work includes the following MASS Work items: 

• Mechancial Compaction 

No separate payment for the above Work items shall be made since they shall be 
considered incidental to the Work included in this Section.  

Furnishing and installing thrust blocks is considered incidental to the Work 
described in this Section and no separate payment shall be made. 

No separate measurement shall be made for Contractor performing the testing in 
accordance with MASS Section 50.02 for watertight pipe. 

SECTION 55.04 CONNECTIONS TO EXISTING MANHOLES OR CATCH BASINS 

Article 4.1 General 

Add the following: 

The Work under this Section shall also include the performance of all operations 
pertaining to the construction required for connections to existing storm drain 
pipes. 

Article 4.2 Construction 

Add the following paragraph: 

When connection to an existing pipe to the new storm drain structure is called for 
on the Drawings, the Contractor shall minimize existing pipe removal. All additional 
existing pipe removal required beyond the length shown on the Drawings as 
required to connect the existing pipe to the new storm drain structure shall be 
removed and replaced by the Contractor at no cost to the owner. The Contractor 
shall reuse existing pipe or provide additional pipe (to match the existing pipe size 
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and type and/or fittings as required to provide a connection acceptable to the 
Engineer. 

Article 4.3 Measurement 

Delete this Article in its entirety and replace it with the following: 

Connection to existing storm drain systems (pipes, manholes and/or catch basins) 
shall be measured as complete units in place. 

Reconstruction of existing manhole penetrations for installation of new pipe and 
plugging existing unused holes in manhole from removed pipe is considered 
incidental to the pay item and no separate payment shall be made.  

Article 4.4 Basis of Payment 

Add the following Pay Item: 

ITEM UNIT  

Connect to Existing Storm Drain System Each 

SECTION 55.05 MANHOLES AND CATCH BASIN MANHOLES 

Article 5.1 General 

Add the following sentence to the first paragraph: 

The Work also includes constructing bypass manholes complete with a gate, 
frames and cover. 

Article 5.2 Materials 

Add the following: 

C. Bypass Manhole and Gate 

The bypass manhole shall meet the previous sub-sections of Article 5.2 and 
contain a bypass gate that shall meet the following criteria: 

1. The bypass gate shall be provided by the following manufacturer as 
indicated on the Drawings: 

a. CL-10 Canal Gate as manufactured by Waterman Valve, LLC, 
or approved equal. 

b. The bypass gate must have a non-rising stem such that the 
handwheel operator remains in static operating position within 
manhole when opening and closing gate and not interfere with 
manhole cover.  

c. The bypass gate must have a flat back frame (Type F) to 
attach to manhole mounting surface. 

d. The bypass gate components must have a galvanized finish. 

5. The bypass gate mounting surface shall be cast by the manhole 
manufacturer. 
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6. The bypass gate shall be installed by the manhole manufacturer.   

7. When the gate is open, the complete size of the outlet pipe must be 
unobstructed.  

8. The bypass gate must have a lift mechanism that can be operated 
by a single person standing outside of the manhole using both hands.  

9. Two access points shall be provided for the manhole as shown in the 
Drawings. One access point provides access to operate the lift 
mechanism for the bypass gate. The second access point provides 
personnel access for cleaning and maintenance. Each access point 
must comply with MASS standard details.  

D. Boot Style Connector. 

Boot style connector shall be a flexible pipe to manhole connection that 
provides a flexible, watertight seal between a pipeline and concrete 
structure.  The connector shall be cast integrally with the concrete structure 
when the structure is fabricated in such a manner that it will not pull out 
when coupling with the pipe.  The seal shall be made by compressing the 
connector against the inside walls of the valley of the corrugated pipe by 
means of a stainless steel take-down clamp. Connector shall be 
manufactured in accordance with ASTM C-923. 

Article 5.3 Construction  

B. Storm Drain Manholes and Catch Basin Manholes 

Add the following paragraph after the first sentence in the first paragraph: 

Catch Basin Manholes shall be constructed as detailed in the Drawings with 
manhole access and catch basin functionality. All construction details and 
requirements not specified in the Drawings that are associated with Catch 
Basin Manholes shall be per M.A.S.S. Standard Details and Standard 
Specifications. 

Delete the second paragraph and replace it with the following: 

After connecting the storm drain pipe to reinforced concrete manhole or 
catch basin, seal annular space around pipe penetrations with cement 
mortar or boot style connector, or approved equal.  Cement mortar shall 
conform to the requirements of ASTM C-150, Type II.  Boot style connector 
shall conform to the requirements of this Section.  After the mortar has firmly 
set, Contractor shall cut the pipe evenly so that no more than two inches 
(2”) of the pipe protrudes into the manhole.  Boot style connectors shall be 
installed at all locations where watertight storm drain pipe connects to 
manholes. 

Add the following: 

C. Bypass Manhole 
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Bypass Manhole shall be constructed as detailed in the Drawings. All 
construction details and requirements not specified in the Drawings 
associated with the Bypass Manhole shall be per MASS Standard Details 
and Standard Specifications. 

Through the Engineer, the Contractor shall schedule in-field operational 
testing of the completed bypass gate system with the MOA Street 
Maintenance personnel. 

The Contractor shall provide operational testing of the bypass gate system 
to demonstrate compliance with all criteria listed in these special provisions. 
The tests shall be conducted in the field following completion of the bypass 
structures/diversion systems, and shall demonstrate the unimpeded access 
to the manhole, operation of the bypass gate, and to ensure the gate 
remains in the non-bypass position when unattended.  

Article 5.4 Measurement 

Insert the following paragraphs immediately following the first paragraph: 

No separate measurement for payment shall be made for multiple frames and/or 
covers on a single manhole. 

Bypass Manhole shall be measured as a complete unit in place with a fully 
functioning bypass gate and shall include all appurtenances as shown on the 
Drawings. 

Article 5.5 Basis of Payment 

Add the following Pay Item: 

ITEM UNIT  

Construct (Type) Bypass Manhole Each 

SECTION 55.22 OIL AND GRIT SEPARATOR 

Article 22.2 Description 

Delete the second paragraph including the model and contact information and replace with 
the following: 

Contractor shall furnish and the following oil and grit separator as shown in the 
Drawings: Stormceptor model STC450i manufactured by: 

CONTECH Engineered Solutions LLC 

9025 Centre Point Drive, Suite 400 

West Chester, OH 45069 

Phone: 800-338-1122 

Fax: 513-645-7993 
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Article 22.3 Materials 

Replace the last sentence of the first paragraph with the following: 

If foundation material is required, it shall not be measured for payment and shall 
be considered incidental to the contract. 

Delete the third paragraph in its entirety and replace with the following paragraph: 

Contractor shall provide access to the Stormceptor Model STC 450i through a 
storm drain manhole frame and cover per MASS Standard Detail 55-4.  

Article 22.4 Construction 

Add the following paragraph: 

1. Access 

At each round manhole access, Contractor shall provide ladder rungs on 
the side of the stormwater treatment structure in accordance with MASS 
Standard Details 50-6 and 55-4.  

Article 22.5 Measurement 

Replace the last sentence of the paragraph with the following: 

Foundation material, if required, is incidental to this Work item. 

Add the following Section: 

SECTION 55.27 STORM DRAIN BYPASS SYSTEM 

Article 27.1 General 

The Work under this Section consists of providing all planning, coordination, 
materials and operations pertaining to rerouting storm drainage flows around those 
portions of the storm drainage facilities to be replaced/reconstructed or as required 
to perform other necessary items of Work. The existing flows include those from 
groundwater base flow and from upstream collection system components that 
contribute to the subject storm drainage mains or manhole facilities.  

Article 27.2  Construction 

The storm drainage flows shall be bypassed around sections of pipe or manholes 
designated for replacement/reconstructed or as required to perform other 
necessary items of Work on an as-required basis. The Contractor shall ensure that 
pumps and bypass lines are of appropriate capacity and size to accommodate the 
anticipated storm drainage flows during the duration of all operations requiring 
such bypass. 

The estimated peak flow for the 10-year, 24-hour storm event for the storm drain 
system impacted by the Work are as follows:  

• E. 48th Avenue (west end) 1.3 cfs 

• E. 48th Avenue (east end) 14.1 cfs 
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Prior to construction, the Contractor shall submit to the Engineer a Storm Drain 
Bypass Plan detailing the scheduled deployment of pumps, hoses, pipes and other 
equipment necessary to maintain storm drainage flows during construction. 
Acceptance of Contractor’s plan by the Engineer shall not relieve the Contractor 
of responsibility for the exercise of reasonable precaution, sound engineering 
judgment, prudent construction practices, overloading or misuse of existing or new 
structures, the adequacy and safety of such Works, and potential damage or 
undermining of existing or completed Work. Acceptance of the Storm Drain Bypass 
Plan by the Engineer does not relieve the Contractor of the responsibility for 
providing additional Storm Drain Bypass infrastructure if implementation of the 
accepted Storm Drain Bypass Plan does not result in a dry and stable construction 
environment throughout the project. Contractor’s Storm Drain Bypass Plan shall 
be in accordance with MOA and State of Alaska regulations. 

The pumping system shall be such that the hydraulic gradient both upstream and 
downstream of the piping being bypassed will not reach elevations that will cause 
damage to the properties being served. This will require close attention to the 
elevation of the upstream head needed to actuate the pumping cycle and the rate 
of discharge flow from the pumps. The Contractor shall be liable for all damages 
which result from storm drainage flows not properly maintained during the progress 
of the Work, including all damages to private property which occur as a direct or 
indirect result of inadequate control of the storm drainage flow while the storm 
drainage bypass operation is ongoing. The Contractor is reminded that after-hours 
pumping may require a permit to exceed the allowable noise levels. Should such 
permit not be available for certain locations, the lack of availability shall not be 
cause for claim for additional compensation but may be eligible for a time 
extension. 

This Work may include the installation of temporary drainage facilities including 
pipes or manholes. The Contractor shall remove all temporary drainage facilities 
prior to completion of this project. 

The bypass plan needs to consider ways to quickly accommodate a storm event 
by using the existing storm drain system. This may affect the pipe installation 
methods used. The bypass plan should minimize damage to pipes, structures and 
excavations and to reduce erosion and sedimentation. 

Article 27.3  Measurement 

The method of measurement for furnishing and installing a storm drainage bypass 
system shall be lump sum for all Work described in this Section. There shall be no 
separate payment for additional systems to accomplish bypass of flows. There 
shall be no separate measurement or payment for the installation and removal of 
temporary drainage facilities used for bypass flows since they shall be considered 
incidental to this Work item. 
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Article 27.4 Basis of Payment 

Payment for this Work shall be in accordance with Division 10, Section 10.07 - 
Measurement and Payment, and shall include full payment for all Work described 
in this Section. 

Payment shall be made under the following unit: 

ITEM UNIT 

Storm Drain Bypass System Lump Sum 
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F. DIVISION 70 STANDARD CONSTRUCTION SPECIFICATIONS 
MISCELLANEOUS 

SECTION 70.01 GENERAL 

Add the following Article: 

Article 1.3 Utility Facilities 

Prior to commencing any Work covered under this Division or impacting utility 
facilities the Contractor shall contact the Utility and obtain any permits, approvals, 
or other requirements as required by the Utility to complete any Work on or in the 
vicinity of their facilities. 

SECTION 70.07 REMOVE PIPE 

Article 7.2 Construction 

Add the following paragraph: 

Sections of existing pipe that are abandoned in place shall be crushed or capped, 
as directed by Engineer, by Contractor such that no water or soil can enter into the 
existing pipe that remains in place. 

Article 7.3 Measurement 

Delete this Article in its entirety and replace it with the following paragraphs: 

There shall be no separate measurement for crushing or capping sections of pipe 
that remain in place as it shall be considered incidental to this Work item. 

SECTION 70.08 RESET FENCE 

Article 8.1 General 

Add the following sentences: 

Work under this Section shall also include the removal of existing fence materials, 
posts, foundations, slats, chains, and materials mounted on fences as indicated 
on the Drawings, and the proper disposal of material not reset. For fence materials 
and miscellaneous materials listed above that are not able to be salvaged and 
reset, Work shall also include providing replacement materials, replacing and 
installing the existing fence posts with new fence posts as shown on the Drawings. 
Work shall also include removing and resetting gates as shown on the Drawings. 

Article 8.3 Construction 

Add the following paragraphs: 

Any excavation required in the removal of the fence posts or the foundation shall 
be considered incidental to this bid item. Contractor shall backfill the excavation 
with suitable, non-frost-susceptible material and compact it to 80% of maximum 
density or as directed by the Engineer. Method of foundation abandonment, if 
necessary and approved, shall be approved by the Engineer, prior to performing 
Work. 
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Any clearing and grubbing required for resetting the fence in a new location shall 
be considered incidental to this bid item. 

Gate posts and foundations shall be protected in place where shown on the 
Drawings. Gate posts and foundations that are scheduled to be protected but are 
damaged by Contractor’s operations, shall be replaced by Contractor including 
replacement of the foundation at no cost to Owner. 

 Article 8.4 Measurement 

Add the following paragraphs: 

Removal and proper disposal of existing fence materials, posts, foundations, slats, 
chains, and materials mounted on fence shall be measured by length in linear foot 
without regard to fence type.  

Reset fence materials and miscellaneous materials including but not limited to 
posts, foundations, slats, chains, and materials mounted on fence that require 
replacement if they cannot be salvaged, are currently damaged or are damaged 
by the Contractor’s operations shall be incidental to the Remove and Reset Fence 
pay item.  

Signs mounted directly to fence shall be reinstalled on reset fence in the same 
location as originally mounted.  Removal and remounting signs on fence shall be 
considered incidental to the Remove and Reset Fence pay item.  

Remove and Reset Gate shall be per lump sum for all work to remove existing 
gates, store and protect gate during construction, and reinstall gate in original 
location including any new gate materials and all hardware necessary for a 
complete installation.  Signs mounted directly to the gate or on gate posts shall be 
reinstalled on reset gate in the same location as originally mounted.  Removal and 
remounting of sings on gate and gate posts shall be considered incidental to the 
Remove and Reset Gate pay item. 

Article 8.5 Basis of Payment 

Add the following Pay Item: 

ITEM UNIT 

Remove and Reset Gate Lump Sum 

SECTION 70.10 TRAFFIC MARKINGS 

Article 10.3 Construction 

F. Application 

3.  Methyl Methacrylate 

Delete the first sentence in paragraph b and replace it with the following: 

Contractor shall apply methyl methacrylate pavement markings at a minimum 
thickness of 125 mils.  
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Article 10.4 Measurement 

Add the following sentence at the end of the first paragraph: 

Curb nose median traffic marking shall be measured per each curb nose median 
traffic marking complete in place and accepted. 

Article 10.5 Basis of Payment 

Add the following Pay Item: 

ITEM UNIT 

Curb Nose Traffic Marking (Type) Each 

SECTION 70.11 STANDARD SIGNS 

Article 11.1 General 

Delete the third sentence and replace it with the following: 

Work under this Section shall also include the removal and relocation, as well as 
the removal and proper disposal of existing signs, sign posts, markers and 
foundations, as indicated on the Drawings. 

Article 11.2 Materials 

Add the following paragraph: 

Contractor shall provide shop drawings of each sign to be installed for Engineer to 
review prior to fabrication. Shop drawings shall show all dimensions and fonts to 
be used. Signs fabricated or installed prior to attaining approval of sign shop 
drawings from the Engineer shall be removed and replaced with approved signs 
at no cost to Owner. 

Article 11.3 Construction 

Add the following paragraphs: 

Payment for signs with double sided panels shall only be paid and measured for 
one side of the double sided sign panel. 

SECTION 70.12 TRAFFIC MAINTENANCE 

Article 12.1 General 

Add the following paragraphs: 

Utilities will be removed/relocated/protected in place by others concurrently with 
construction of this project. Contractor shall incorporate traffic control required for 
utility work in the Traffic Control Plan. The Contractor shall be responsible for 
implementing and maintaining all traffic control during all underground and 
overhead utility removal/relocation/protection work in the project area. 
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Article 12.5 Materials 

Delete items 8 and 9 and replace with the following items: 

8. Portable Concrete Barriers. Provide portable concrete barriers that conform 
to ADOT&PF Standard Drawing G-46.11 and are equipped with warning 
lights.   

9. Work Zone Pavement Markings. Work zone pavement markings shall be 
either paint with glass beads or preformed marking tape. 

10. Street Sweeping. Street sweeper shall be capable of collecting and storing 
materials for later disposal rather than ejecting them to the shoulder of the 
road.  

11. Watering. Watering trucks shall be capable of providing both a high-pressure 
water stream to flush the pavement and a light-water spray to control dust. 

12. Plastic Safety Fence. Use 4-foot-high construction orange fence 
manufactured by one of the following companies or an approved equal:  

e. “Safety Fence” by Services and Materials Company, Inc., 
2200 South “J” Street, Elwood, Indiana, 46036. Phone (800) 
428-8185.  

f. “Flexible Safety Fencing” by Carsonite, 1301 Hot Springs 
Road, Carson City, Nevada, 89706. Phone (800) 648-7974.  

g. “Warning Barrier Fence” by Plastic Safety Systems, Inc. P.O. 
Box 20140, Cleveland, Ohio, 44120. Phone (800) 662-6338. 

Article 12.6 Public Notice 

Delete the first paragraph, inclusive of the list of local officials and transportation 
organizations, and replace with the following: 

The Work Site Traffic Supervisor shall give notices of changes, delays, or lane/road 
closures to the following local officials and transportation organizations including, but 
not limited to: 

1. Alaska Court System .............................  264-8232 

2. Alaska State Troopers ...........................  428-7200 

3. Alaska Travel Industry Association ........  929-2842 

4. Alaska Trucking Association ..................  276-1149 

5. Anchorage Chamber of Commerce .......  272-2401 

6. Anchorage Fire Department ..................  267-4950 

7. Anchorage Police Department...............  786-8500 

8. Anchorage Public Transportation ..........   343-8253, 343-8386 

9. ASD Pupil Transportation ......................  742-1207 
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10. Commercial Vehicle Enforcement .........  365-1203 

11. Local Emergency Medical Services.......  267-4950 

12. Local Schools and Universities ..............  Varies 

13. Local Solid Waste Utilities .....................  563-3717 

14. MOA Parks and Recreation  ..................  343-4297 

15. U.S. Postal Service ................................  266-3261 

SECTION 70.13 BOLLARDS 

Article 13.1 General 

Add the following paragraphs: 

Work shall also include removal of existing flexible delineators as shown on the 
drawings.  

Article 13.4 Method of Measurement 

Add the following paragraphs: 

Removal of flexible delineators shall be measured as “Remove Bollard” for each 
flexible delineator removed. 

SECTION 70.18 CHAIN LINK FENCE 

Article 18.2 Materials 

Add the following subarticle: 

O. Wood Cladding 

1. Wood species shall be Douglas Fir-Larch, unless otherwise specified.    In 
accordance with Western Wood Products Association (WWPA) and West 
Coast Lumber Inspection Bureau (WCLIB) grading rules, all boardwalk 
lumber and timber material shall be visually graded No. 1.  Design strength 
values shall equal those listed for this species and grade in the 2012 edition 
of the American Wood Council National Design Specification, Design Values 
for Wood Construction-NDS Supplement.     

2. Lumber and timber sizes are shown on the Plans in nominal dimensions, i.e.; 
2x4, 3x12, etc., indicating surfaced four sides (S4S) or planed material.  
Manufacturing classification shall be S4S Dressed (Surfaced) Lumber.  Size 
classification shall be nominal size designations of lumber and timber in 
accordance with PS-20, U.S. Department of Commerce Voluntary Product 
Standard for American Softwood Lumber.   

3. All timber and lumber members shall be grade-stamped to indicate lumber 
grading agency, mill number, wood species and grade and moisture content 
at the time of surfacing. 
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4. All lumber, plywood, and timber shall be preservative-treated and conform to 
AASHTO M133 and Best Management Practices for the Use of Treated 
Wood in Aquatic Environments (BMPs), published by the Western Wood 
Preservers Institute, 601 Main Street, Suite 405, Vancouver, WA 98660 
(Phone: 800-279-9663).  Use Copper Azole Type C with a retention of 
preservative.  Kiln dry to an average moisture content of 19% after treatment 

P. Steel Connectors For Wood Construction 

1. General.  All steel connectors for wood construction shall be installed with 
barrier membrane in accordance this section to prevent all their surfaces from 
contacting preservative-treated wood. 

2. Manufactured steel connectors. 

a. Manufactured steel connectors shall be fabricated from steel sheet in 
accordance with ASTM A36, ASTM A653 or ASTM A1011. 

b. Corrosion Protection:  All steel connectors shall be hot-dipped 
galvanized in accordance with ASTM A653, or be manufactured from 
stainless steel sheet in accordance with ASTM A240 or ASTM A480.  
Hot-dipped galvanized (HDG) connectors having a thickness of 16 
gauge or less shall provide a G90 coating, and connectors having a 
thickness of 14 gauge or thicker shall provide a minimum zinc coating 
weight of 2.0 oz./sf.  Where connectors are required to have special 
galvanized thickness, such as with Simpson Strong-Tie “Z-max”, such 
connectors shall provide a G185 (1.85 oz./sf) coating. 

c. Fasteners used with galvanized steel connectors shall be hot-dipped 
galvanized per ASTM A153, or be a galvanized or equivalent 
protective-coated product that is provided by the connector 
manufacturer for specific use with the connectors, such as Simpson 
Strong-Tie SD or SDS screws, or approved equal.  Fasteners used 
with stainless steel connectors shall be Type 316L stainless steel. 

4. Fasteners.  Type, size and length as indicated in the Plans.   

a. Bolts, Nuts and Washers for wood-to-steel and wood-to-wood 
connections:  conform to ASTM A307 with dimensions conforming to 
ANSI/ASME Standard B18.2.1.  Nuts shall conform to ASTM A563, 
grade matching bolt material.  Washers shall conform to ASTM F436.  
Bolts shall be installed with a minimum of one nut and two washers, 
unless otherwise noted.  Bolts, nut and washers shall be hot-dipped 
galvanized in accordance with ASTM A153. 

b. Lag Screws: conform to AISI 1006 to 1022 steel with dimensions 
conforming to ANSI/ASME Standard B18.2.1.  Bending yield strength 
of steel shall be minimum 45,000 psi for nominal diameters greater 
than or equal to 3/8 inches.  Tensile strength shall be minimum 60,000 
psi.  Bolts, nut and washers shall be hot-dipped galvanized in 
accordance with ASTM A153. 
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c. Wood Screws: self-tapping steel screws meeting SAE J78, with 
dimensions conforming to ANSI/ASME Standard B18.6.1.  Bending 
yield strength of steel shall be minimum 80,000 psi for No. 9, 10 and 
12 wood screw sizes. Wood screws shall be Type 304 or 316 
stainless steel or bronze-ceramic-coated for specific use with ACQ or 
CA-C preservative-treated wood in exterior, wet environments. 

d. Nails and Staples:  conform to ASTM F-1667.  Nails shall be common 
type and hot-dipped galvanized.  Staples shall be hot-dipped 
galvanized. 

Article 18.6 Basis of Payment 

Add the following Pay Item: 

ITEM UNIT 

Wood Clad Chain Link Fence Linear Foot 

Add the following New Sections: 

SECTION 70.22 TEMPORARY FENCING 

Article 22.1 General 

The Work covered under this Section shall consist of all operations, labor, 
equipment and materials pertaining to furnishing, installing and removing 
temporary fencing including gates at properties where existing fencing has been 
removed as indicated on the Drawings. Work shall also include all operations, 
labor, equipment and materials to furnishing, installing and removing temporary 
fencing where fencing including gates is required to be removed to complete 
construction activities including utility relocation work. 

Article 22.2 Materials 

Temporary fencing shall be six (6) feet in height and consist of new or previously 
used chain-link fencing materials in good condition. Posts shall be galvanized steel 
pipe of diameter to provide rigidity and be suitable for anchoring with base plates 
or inserting in precast concrete blocks. Fabric shall be woven galvanized steel wire 
mesh provided in continuous lengths and wire tied to prefabricated pipe-framed 
fence panels. Gates shall be fabricated of the same material used for fencing and 
be capable of manual operation by one person. Gates shall be lockable. 

Where removed fencing includes barbed wire and arms at the top of the fence, 
temporary fencing shall include barbed wire supported on arms at a 45-degree 
angle similar in appearance to the removed fence.   

Article 22.3 Construction 

Fence and gates shall be installed at locations where existing fencing has been 
removed. At least one gate shall be installed for each property for which temporary 
fencing is provided or where a gate is removed. Fencing shall extend the full width 
of the property or match the existing layout and prevent ingress and egress of 
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personnel and animals through, under or around the fence. Temporary fence shall 
be installed immediately outside the construction area within 12-hours of removal 
of existing fences. Temporary fencing shall remain in place until permanent fence 
is installed.   

Article 22.4 Measurement 

All work described in this Section pertaining to the furnishing, installing, 
maintaining and removing Temporary Fencing shall be measured for payment per 
linear foot of temporary fence installed. There shall be no additional payment made 
for relocating temporary fencing multiple times on the same property during 
construction as may be necessary to accommodate construction activities or to 
facilitate property use by the property owner.  Barbed wire and support arms and 
gates shall not be measured separately for payment and shall be considered 
incidental to the Temporary Fencing pay item.   

Article 22.5 Basis of Payment 

Payment of this Work shall be in accordance with MASS, Division 10 Standard 
General Provisions, Section 10.07 Measurement and Payment as amended in 
these specifications and shall include full payment for all Work as described in this 
Section. 

Payment shall be made under the following unit: 

ITEM UNIT 

Temporary Fencing Linear Foot 

SECTION 70.23 ADJUST MONITORING WELL 

Article 23.1 General 

The Work covered under this Section shall consist of all operations, labor, 
equipment and materials pertaining to adjusting existing monitoring wells to be 
flush with the final ground surface.   

Article 23.2 Materials 

Existing monitoring well materials shall be salvaged for reuse wherever possible.  
Materials remaining in roadway excavation area shall be protected in place during 
construction.  Any materials damaged by Contractor’s operations shall be 
replaced, at no cost to Owner, with similar materials in accordance with the Alaska 
Department of Environmental Conservation, Division of Spill Prevention and 
Response Contaminated Sites Program Monitoring Well Guidance, dated 
September 2013. 

Article 23.3 Construction 

Contractor shall adjust monitoring wells so that the tops of the well are flush with 
the surrounding final ground surface.  Where existing monitoring wells are to be 
lowered, work will include cutting excessive length of well casing, and reinstalling 
well cap.  Where existing monitoring wells are to be raised, work will included 
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welding a casing extension of similar size and material to existing well casing as 
required to match final grade.  All work shall be in accordance with the Alaska 
Department of Environmental Conservation, Division of Spill Prevention and 
Response Contaminated Sites Program Monitoring Well Guidance, dated 
September 2013. 

Article 23.4 Measurement 

Adjusting monitoring wells will be measured per unit, complete and in place.   

Article 23.5 Basis of Payment 

Payment of this Work shall be in accordance with MASS, Division 10 Standard 
General Provisions, Section 10.07 Measurement and Payment as amended in 
these specifications and shall include full payment for all Work as described in this 
Section. 

Payment shall be made under the following unit: 

ITEM UNIT 

Adjust Monitoring Well Each 



65% Design 

48th Avenue Upgrades  
Cordova Street to Old Seward Highway   
MOA PM&E Project No. 06-26 

SP - 42 

G. DIVISION 75 STANDARD CONSTRUCTION SPECIFICATIONS FOR 
LANDSCAPING IMPROVEMENTS 

SECTION 75.02 LANDSCAPING 

Article 2.3 Construction 

Delete and replace the existing Paragraph with the following: 

D. Protection of Existing Trees 

Contractor shall protect existing trees that are not designated for removal 
on the Drawings. Contractor shall identify a Tree Protection Zone (TPZ), in 
which activities are restricted, around each existing tree that is not 
designated for removal on the Drawings. The TPZ shall be submitted and 
approved by the Engineer. The TPZ shall measure as one foot of root area 
per one inch Diameter Breast Height (DBH), or as noted on the drawings 
The TPZ shall be defined with fencing materials that prohibit disturbance, 
excavation, trenching material storage, including soil or grade changes. 
Refer to Section 75.12 for Tree Protection Zone Fencing. The trees shall be 
protected within the TPZ. The Contractor shall not stage or store materials 
within the TPZ. Contractor shall ensure that all land disturbance, 
excavation, trenching and grade changes, directional boring, routing of 
utilities and irrigation systems, sidewalks, driveways, construction access 
roads, changes to street lighting, fire hydrants and utility boxes takes place 
outside of the TPZ. Do not permit vehicle or foot traffic within the TPZ and 
prevent all compaction over root systems. 

Protect tree root systems from damage caused by runoff or spillage of 
noxious materials while mixing, placing, or storing construction materials. 
Protect root systems from ponding, eroding, or excessive wetting caused 
by dewatering operations. Contractor shall thoroughly water exposed root 
systems and cover them with a waterproof sheet until backfilled. Contractor 
shall ensure bark, branches, roots, and balls of plants are adequately 
protected at all times from damage, including sun, drying winds, and frost. 

Contractor shall ensure tree branches, trunk, and roots of existing trees are 
protected during construction. Measures for protection may include 
effective barrier fencing, branch and/or root pruning, protective mulch, 
supplementary water, soil aeration and information signage. When a tree is 
damaged by the Contractor, but is deemed salvageable by the Engineer, 
the Contractor shall prune existing branches and roots in compliance with 
with the American National Standard (ANSI) A300, Part 1, Standard 
Practices Pruning and ANSI Z133.1, Arboricultural Operations Safety. No 
pruning paint or wound dressing shall be used. 

Contractor shall replace trees damaged beyond repair with trees of 
equivalent value based on the Guide for Plant Appraisal (latest edition) as 
appraised by a qualified International Society of Arboriculture Certified 
Arborist, at no additional cost to the Owner. Contactor shall remove and 
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dispose of damaged trees and shall install replacement trees in accordance 
with this Section.  Payment for this Work is incidental to the Contract. 

Article 2.7 Basis of Payment 

Add the following sentence: 

Shovel cut edging is incidental to work described in Section 75.02 and no separate 
payment shall be made.  

Add the following New Sections: 

SECTION 75.12 TREE PROTECTION ZONE FENCE 

Article 12.1 General 

Work under this Section includes all equipment, labor, and transportation 
necessary to furnish, install, and remove Tree Protection Zone Fences as specified 
herein. Tree Protection Zone Fences are required where all work abuts mature 
tree plantings that are to remain in place. Tree Protection Zone Fences are to be 
removed when construction is complete. 

Tree Protection Zone (TPZ): Tree Protection Zones shall be per Section 75.02 

A. Submittals: Product Data 

Article 12.2 Submittals 

A. Certification: provide a certification from a certified arborist that trees 
indicated to remain have been protected during construction according to 
recognized standards and that trees were promptly and properly treated and 
repaired when damaged. 

B. Maintenance Recommendations: From certified arborist, for care and 
protection of trees affected by construction during and after completing the 
Work. 

Article 12.3 Quality Assurance 

A. Tree Service Firm Qualifications: An experienced tree service firm that has 
successfully completed tree protection and trimming work similar to that 
required for this Project and that shall assign an experienced, qualified 
arborist to project site during execution of tree protection and trimming. 

B. Arborist Qualifications: An arborist certified by ISA or licensed in the 
jurisdiction where Project is located. 

C. Tree Pruning Standard: Comply with ANSI A300 (Part 1), "Tree, Shrub, and 
Other Woody Plant Maintenance--Standard Practices (Pruning)." 

D. Pre-installation Conference: Before tree protection operations begin, meet 
with the Engineer, Arborist to review tree protection procedures and 
responsibilities and determine tree protection fencing limits on site. 

E. Prior to any excavation, tree protection limits shall be staked by the 
Contractor and approved by the Engineer. 



65% Design 

48th Avenue Upgrades  
Cordova Street to Old Seward Highway   
MOA PM&E Project No. 06-26 

SP - 44 

F. Provide written acceptance from a certified arborist that trees indicated to 
remain and protected by Tree Protection Zones have been protected during 
construction according to recognized standards and that trees were 
promptly and properly treated and repaired when damaged. 

Article 12.4 Materials 

A. Temporary Tree Protection Fencing: 4’ High, high visible orange safety 
fence. 

B. Steel T-Posts: with pointed end and reflective safety caps, green color. 

Article 12.5 Construction 

A. Construction Fencing: Install fencing around Tree Protection Zones to 
protect remaining trees and vegetation from construction damage. Maintain 
temporary fence in place continuously during construction.  The temporary 
fencing shall remain in place during the duration of the Work and shall be 
removed when construction is complete. 

B. Maintain Tree Protection Zones free of trash. 

C. Do not allow fires within Tree Protection Zones. 

Article 12.6 Measurement 

Measurement for Temporary Tree Protection Fence shall be by the linear foot. 

Article 12.8 Basis of Payment 

Payment for the Work shall be in accordance with Division 10, Section 10.07 – 
Measurement and Payment, and shall include full payment for all Work described 
in this Section. 

Unit cost payment shall be made on the following basis: 

ITEM UNIT 

Temporary Tree Protection Fence Linear Foot 

SECTION 75.13 MOOSE PROECTION FENCE 

Article 13.1 General 

Work under this Section includes all equipment, labor, and transportation 
necessary to furnish, install, and remove Moose Protection Fencing as specified 
herein. Moose Protection Fencing is required around all new individual deciduous 
trees and/or deciduous tree groupings. Moose Protection Fences are to be 
removed at the completion of the plant establishment period, unless otherwise 
directed by the Engineer. The Engineer may notify the Contractor about damages 
to the Moose Protection Fencing, in which case the repairs shall be made within 
24 hours. The Contractor shall repair and replace all materials damaged or 
destroyed within the scope of the Work, regardless of cause. 
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Article 13.2 Materials 

A. Fabric: 48” height, 1”x2” welded wire mesh. Min. 14-gauge wire diameter. 

B. Steel T-Posts: 10’ height, green steel T-Posts with point.. 

Article 13.3 Construction 

Workmanship and Procedure: Moose protection fencing shall be erected 
immediately following the tree installation. The moose protection fencing shall be 
placed at the outside edges of individual deciduous trees and/or deciduous tree 
groupings. All deciduous trees shall be enclosed within the fending without 
damaging branches or allowing branches to protrude. The fencing shall remain in 
place during the duration of the Work and shall be removed at the end of the 
maintenance period. 

Article 13.4 Measurement 

Measurement for Moose Protection Fending shall be by the linear foot. 

Article 13.5 Basis of Payment 

Payment for the Work shall be in accordance with Division 10, Section 10.07 – 
Measurement and Payment, and shall include full payment for all Work described 
in this Section. 

Unit cost payment shall be made on the following basis: 

ITEM UNIT 

Moose Protection Fence Linear Foot 



65% Design 

48th Avenue Upgrades  
Cordova Street to Old Seward Highway   
MOA PM&E Project No. 06-26 

SP - 46 

H. DIVISION 80 STANDARD CONSTRUCTION SPECIFICATIONS FOR 
TRAFFIC SIGNALS AND ILLUMINATION 

SECTION 80.01 GENERAL 

Article 1.1 Scope of Work 

Add the following at the end of the first paragraph: 

The General requirements of this Section shall apply to all Sections within Division 80. 

Article 1.2 Regulations and Codes 

Add the following to the first paragraph: 

For all Division 80 items furnish listed or labeled components, including individual 
components as well as complete assemblies, whenever those components are available 
with the listing or labeling. 

SECTION 80.04 FOUNDATIONS 

Article 4.1 General 

Delete the first paragraph and add the following: 

Install driven pile foundations for luminaire poles.   

Article 4.5 Driven Pile Foundation 

Add the following after the second paragraph: 

For fixed base pile caps, 1/8” plasma cut from edge to hole is acceptable for 
plasma cut bolt holes.   

Add the following to the end of the Article: 

Contractor shall pre-excavate holes with vactor truck when proposed pole location 
is within 10-feet of an existing buried utility. Excavation depth shall be a minimum 
of 12-inches below the anticipated depth of the utility before driving pile. 
Excavation shall be backfilled and compacted after pile driving is complete. 

Article 4.6 Measurement 

Append the following to the last paragraph: 

All survey and staking work required to locate the foundations shall be incidental 
to the work. All work to pre-excavate for driven pile foundations shall be considered 
incidental to the work. 

SECTION 80.05 MAST ARMS, POLES, STEEL PEDESTALS AND POSTS 

Article 5.11 Basis of Payment 

Add the following Pay Unit: 

ITEM UNIT 

Spare Fixed Base Luminaire Pole (ft Length) Each 
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SECTION 80.08 JUNCTION BOXES 

Article 8.4 Measurement 

Append the following to the last paragraph: 

All survey and staking work required to locate the junction boxes shall be incidental to the 
work. 

SECTION 80.13 BONDING AND GROUNDING 

Article 13.1 General 

Add the following after the first paragraph: 

In junction boxes, provide enough slack in the grounding conductors to ensure the conduits 
remain securely bonded to ground should the conduits move for any reason. 

SECTION 80.14 LOAD CENTERS 

Article 14.9 Basis of Payment 

Add the following Pay Unit: 

ITEM UNIT 

Single-Meter Pad-Mount Load Center (Type) Each 

SECTION 80.23 LUMINAIRES 

Delete this Section in its entirety and replace with the following:  

Article 23.1 General 

Provide the luminaire(s) specified on the Drawings. Furnish luminaires with the light 
distribution and light source specified, i.e. color enhanced high pressure sodium, metal 
halide, or induction lamps or light emitting diodes (LEDs). Furnish lamps of the wattages 
specified and/or the number of LEDs to be furnished. The light sources shall feature a color 
rendering index of at least 65 as determined by their manufacturer.   

Provide LED luminaires that produce light with a color correlated temperature (CCT) 
specified on the Drawings. 

After the luminaire poles have been installed and plumbed, the Contractor shall level each 
luminaire to ensure it provides the light distribution used to design the system. 

When allowed on the Drawings, the Contractor may furnish approved equal luminaires. The 
Contractor shall submit the following documents for approval: 

A. Luminaire specifications, including dimensions, and a photograph, 

B. Electronic photometric data in Illuminating Engineering Society (I.E.S.) format, 
preferably by a link to the manufacturer’s web site, including the photometric 
identification number(s), 

C. The input and output of a lighting analysis program, 
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D. The input shall include each lamp or LED bars lumen output, lumen maintenance 
factors, and each luminaire’s photometric identification number, drawing pole 
number, mounting height, spacing, and offset from the traveled way. 

E. The output shall verify each luminaire provides the average light levels, uniformity 
ratios, and veiling luminance criteria for the roadways, pedestrian facilities, and 
intersections listed on the Drawings. 

F.  Manufacturer’s Warranty information for the substituted fixture. Ten year minimum is 
required.  

Article 23.2 Light Distribution 

The luminaires furnished shall provide the light distribution(s) specified on the Drawings in 
the following terms as defined by the Illuminating Engineering Society (IES). The distribution 
along a roadway (longitudinal) shall be short, medium, or long; the luminaire cutoff angle 
cutoff angle shall be full cutoff for all fixtures and the distribution across a roadway (lateral) 
shall be Type 1, Type 2, Type 3, Type 4, or Type 5.   

Prior to installation, Contractor shall check the socket position in the luminaire to verify it 
corresponds to the setting indicated in the instructions for the light distribution type shown 
on the Drawings. 

Article 23.3 Luminaire Features 

Luminaires shall feature:  

1. Corrosion-resistant enclosures with space for the driver or ballast and a gray 
or silver paint finish. 

2. Third party certification for use in wet locations. 

3. Terminal blocks for attaching the illumination tap conductors. 

4. Optical components free of substances that affect photometric performance, 
e.g. paint. 

5. Housings cast with no provision for a photoelectric control receptacle, except 
those luminaires specified to be furnished with a photoelectric control. 

6. Gaskets that are securely held in place and are composed of material capable 
of withstanding the temperatures generated by an operating luminaire on the 
hottest day. 

7. 7-pin twist-lock receptacle compliant with NEMA standard C136.41 to provide 
ON/OFF and dimming control with shorting cap.  

Article 23.4 Measurement 

Luminaires shall be measured as units complete, leveled, and in place, including all labor, 
equipment, and materials to provide a complete and functioning unit. 

Spare Luminaire shall be measured as complete units delivered to the MOA Orca Street 
Pole Yard (Contact: Paul VanLandingham at 343-8372 for specific delivery instructions).  
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No measurement for payment shall be made until a functional field test has been completed 
in accordance with Section 80.16, Article 16.2 Field Tests. 

Article 23.5 Basis of Payment 

Payment of this Work shall be in accordance with Division 10 Standard General Provisions, 
Section 10.07 Measurement and Payment, of this Specification, and shall include full 
payment for all Work described in this Section. 

Payment shall be made under the following units: 

ITEM  UNIT 

Luminaire (No. of Lumens) (Longitudinal) (Lateral)  Each 

Spare Luminaire (No. of Lumens) (Longitudinal) (Lateral)  Each 
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SUBMITTAL LIST 

Job #:   06-26 Contractor:                                                                                        .   

Submittal 
Number 

Rev. Description 

10.04.9  Private Property Disposal Site Permission; Fill Permit 

10.04.13  
Street Closures; Traffic Control Plan including Traffic Control for Utility 
Companies 

10.04.15  
Temporary Erosion Control and Storm Water Pollution Prevention Plan 
including SWPPP for Utility Companies  

10.04.17  Utility Notification Verification 

10.04.19  Record Drawings 

10.04.22  Contractor’s Emergency Contact Data 

10.05.3  Construction Progress Schedule 

10.05.3  Schedule of Values 

10.05.3  Submittal Schedule 

10.05.4  Notice of Unusual Working Hours 

10.05.5  Shop Drawings 

10.05.6  Product Data 

10.05.7  Proposed Substitutions 

10.05.9  Contractor’s Authorized Representatives and Employees 

10.05.10  Subcontractor’s List 

10.05.34  Work Plan 



 

 

Submittal 
Number 

Rev. Description 

10.06.9  Certificate of Insurance 

10.06.12  Certified Payroll 

20  All Imported Earthwork Materials Required from this Contract 

20.02  Storm Water Pollution Prevention Plan 

20.12/20.13  Dewatering/Trench Dewatering Plan 

20.12/20.13  AWWU or ADEC Dewatering Plan Permit Approval 

20.12/20.13  
AWWU Approval if Dewatering Plan Includes Discharge to AWWU 
Sewer Main 

20.25  Geotextile (all types) 

20.26  Insulation Board (all types) 

20.30  Trench Sheeting/Shoring Submittal 

30.01.9  Concrete Temperature Maintenance Procedure Proposal 

30.01  All concrete mix designs 

30.10  Colored concrete including imprinting information  

40.04.2  Certified Analysis of Asphalt for Tack Coat from Refining Laboratory 

40.04.3  Tack Coat Test Strip and Notification 

40.06.2  Certified Analysis of Asphalt for A.C. Pavement from Refinery Lab. 

40.06.3  Asphalt Job Mix Formula for A.C. Pavement Laboratory 

40.06.4  
Contractor’s Certificate of Compliance for bituminous paver 
segregation mechanism installation. 

55.02   Storm Drain Televising Documentation 

55.02  All Storm Drain Pipe including Watertight Pipe 

55.02  Storm Drain Testing Documentation for Watertight Pipe 



 

 

Submittal 
Number 

Rev. Description 

55.03  Subdrain Pipe 

55.03  Subdrain Pipe Televising Documentation 

55.05 & 
55.09 

 Storm Drain Structure Shop Drawings 

55.05  Bypass Gate Control Shop Drawings 

55.22  Oil and Grit Separator Shop Drawings 

55.27  Storm Drain Bypass Plan 

60  All Water Materials Required from this Contract 

65.02.14  As-Built Surveys and Record Drawings 

70.11  Sign Shop Drawings 

70.12  Traffic Control Plan 

70.12.4  Identify I.M.S.A./A.T.S.S.A. Person and Telephone Number 

70.12.6   Proof of Advertisements 

75.02  Landscape Maintenance Schedule 

75.02  Tree Service Firm & Arborist Certification 

75.03.2  Topsoil Analysis Test Reports 

75.03  Topsoil Mix 

75.04  Seed Certification 

75.12  Temporary Tree Protection Fence Product Data, Arborist Certification 

80.00  All Electrical Equipment and Materials Submittals 

80.01  Temporary Illumination Plan 

80.23  Luminaire Product Information 



 

 

NOTE:  The above list of submittals is not all inclusive.  In addition to the above, the Contractor is 
required to comply with all submittal requirements as required or identified in the Drawings, 
specifications, M.A.S.S., or as directed by the Engineer. 
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SPECIAL DETAILS 
Sign Drawings 
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SOILS INFORMATION 
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TEMPORARY CONSTRUCTION PERMITS AND EASEMENTS 
 
 
 
 
 
 
 
 
 
 



 

 

 

Some of the easements or permits obtained for the construction of the project contain 
restrictions or special considerations. The Contractor shall be responsible for complying with 
all restrictions or special considerations. The Contractor shall not begin work until all 
easements or permits necessary for construction of the project have been acquired. The 
Contractor shall ensure that all easements and permits are available on the job site at all 
times. Beyond those provided in this Section, the easement and permit notebook containing 
all final easement parcel maps and permits and restrictions and/or special considerations 
shall be provided to Contractor prior to construction. 
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EQUAL EMPLOYMENT OPPORTUNITY SPECIAL PROVISIONS



 

 

EQUAL EMPLOYMENT OPPORTUNITY 
SPECIAL PROVISIONS  

CONTRACT COMPLIANCE 
SPECIFICATIONS  

 

Every municipal contract shall include language substantially the same as the following: The 
contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, national origin, ancestry, age, sex, sexual orientation, gender identity, marital status, 
or physical or mental disability. The contract will comply with all laws concerning the prohibition of 
discrimination including, but not limited to, Title 5 and Title 7 of the Anchorage Municipal Code.  

Every municipal contract shall state, in all solicitations or advertisements for employees to work 
under the contract, that all qualified applicants will receive consideration for employment without 
regard to race, color, religion, national origin, ancestry, age, sex, sexual orientation, gender identity, 
marital status, or physical or mental disability. 
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MINIMUM RATES OF PAY



 

 

Laborers’ & Mechanics’ Minimum Rates of Pay 

 

Title 36. Public Contracts AS 36.05 & AS 36.10 Wage & Hour 
Administration Pamphlet No. 600 (Pamphlet 600) is hereby incorporated 
in its entirety.  Pamphlet 600 is available for free download at 
http://labor.state.ak.us/lss/pamp600.htm. 

 

The Municipality of Anchorage will include a paper copy of the wage 
rates in the signed Contract. 
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CONTRACT
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CONTRACT PERFORMANCE AND PAYMENT BOND



 

 
Contract Performance and Payment Bond   

1 of 2 

CONTRACT PERFORMANCE AND PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS, That we ___________________________________ 

________________________________ of __________________________________________ 

as Principal, and _______________________________________________________________ 

a corporation organized under the laws of the ________________________________________ 

________________________________________ and authorized to transact surety business in 

the State of Alaska, of ___________________________________________________________ 

as Surety, are held and firmly bound unto the MUNICIPALITY OF ANCHORAGE, as Obligee, in 

the full and just sum of __________________________________________________________ 

($___________________________________) Dollars, lawful money of the UNITED STATES, for 

the payment which, well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITIONS OF THIS OBLIGATION IS SUCH, that whereas the principal has entered into 

a certain contract dated the ______________________ date of ____________ 20____________, 

with the Obligee for the construction of _______________________________ 

_____________________________________________________________________________ 

which contract is hereby referred to and made a part hereof as fully and to the same extent as if 

copied at length herein. 

 

NOW THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, 

covenants, terms, conditions, and agreements of said contract, and shall promptly make payments 

to all persons supplying labor and material in the prosecution of the work provided for in said 

contract, during the original term of said contract and any extensions or modifications thereof that 

may be granted by the Municipality, with or without notice to the Surety, then this obligation to be 

void; otherwise to remain in full force and effect. 

This obligation is made for the use of said Obligee and also for use and benefit of all persons who 

may perform any work or labor or furnish any material in the execution of said Contract and may 

be sued on thereby in the name of said Obligee. 

The said Surety, for the value received, hereby stipulates and agrees that no change, extension of 

time, alteration or addition to the terms of the contract or to the work to be performed thereunder or 

the specifications accompanying the same, shall in anywise affect its obligations on this bond, and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the 

terms of the contract or to the work or to the specifications. 



 

 
Contract Performance and Payment Bond   

2 of 2 

Whenever Principal shall be, and declared by Obligee to be in default under the Contract the 

Obligee having performed Obligee’s obligations thereunder, the Surety may promptly remedy the 

default or shall promptly: 

1. Complete the Contract in accordance with its terms and conditions, or 

2. Obtain a bid or bids for submission to Obligee for completing the Contract in accordance 

with its terms and conditions and upon determination by Surety of the lowest responsible 

bidder, or, if the Obligee elects, upon determination by Obligee and the Surety jointly of the 

lowest responsible bidder, arrange for a contract between such bidder and Obligee and 

make available as Work progresses (even though there should be a default or a succession 

of defaults under the contract or contracts of completion arranged under this paragraph) 

sufficient funds to pay the cost of completion less the balance of the contract price but not 

exceeding, including other costs and damages for which the Surety may be liable hereunder 

the amount set forth in the first paragraph hereof.  The term “balance of the contract price” 

as used in this paragraph, shall mean the total amount payable by Obligee to Principal under 

the Contract and any amendments thereto, less the amount properly paid by Obligee to 

Principal. 

 

IN TESTIMONY WHEREOF, the parties hereunto have caused the execution hereof in ________ 

________________ original counterparts as of the __________________ day of ____________, 

20_________. 

 

WITNESS AS TO PRINCIPAL: 

_________________________________   ________________________________ 
           Principal Name 
 

         ___________________________ 
                Principal Signature 
 

       ___________________________ 
           Corporate Surety 
        (AFFIX CORPORATE SEAL) 
         ___________________________ 
 

         ___________________________ 
            Surety Business Address 
 
 

        BY: ___________________________ 
                 (Attorney-In-Fact) 

 
(AFFIX SURETY SEAL) 
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CERTIFICATE OF INSURANCE 
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BID BOND
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BIDDER’S CHECKLIST & RESPONSIBLE BIDDER QUESTIONNAIRE



 

 

BIDDER’S CHECKLIST 
 
INSTRUCTIONS TO BIDDER 
 
I. GENERAL 

Bidders are advised that, notwithstanding any instructions or implications elsewhere in this 
Invitation to Bid, only the documents shown and detailed on this sheet need be submitted 
with and made part of their bid. Other documents may be required to be submitted after bid 
time, but prior to award. Bidders are hereby advised that failure to submit the documents 
shown and detailed on this sheet shall be justification for rendering the bid nonresponsive. 
Evaluation of bids for responsiveness shall be accomplished in accordance with Anchorage 
Municipal Code, Title 7. 
 
II. REQUIRED DOCUMENTS FOR BID: 

NOTE: Only the following listed items as marked with an “X” are required to be 
completely filled out and submitted with the bid. 

    X     Bid proposal consisting of fifteen (15) pages numbered BP-1 through BP-
15.  BP-2 of 15 must be manually signed. 

    X     Erasures or other changes made to the Bid Proposal Sheet must be 
initialed by the person signing the bid. 

          Two identical sets of descriptive literature, brochures, and/or data must 
accompany the bid where specifically requested or when in support of an 
“or equal” offer. 

    X     Bid bond, certified check, cashiers check, money order or cash shall be 
submitted with the bid in the amount indicated. 

    X     All Addenda issued shall be acknowledged in the space provided on the 
Bid Proposal sheet or by manually signing the Addenda sheet and 
submitting it prior to the bid opening in accordance with Anchorage 
Municipal Code 7.20.020C. 

          Disadvantaged and Women-Owned Business Enterprises, Form 10 029. 

          Others 

 

 

 

 



 

 

III. REQUIRED DOCUMENTS AFTER BID OPENING: 

The following documents are required within five (5) working days of notification 
by the Purchasing Office. Failure, in whole or in part, to submit the documents 
required below shall be grounds to determine the Bidder as non-responsible. 

    X        In accordance with AO No. 2019-013 (S), Anchorage Municipal Code 
7.20.030 and 7.20.070, Contractor Questionnaire consisting of three (3) 
Pages, Prime Contractor Form Filled out by Prime Contractor and all 
known subcontractors. 

NOTICE: As of December 3, 2019 there are new requirements for determining 
contractor responsibility. Please review AO No. 2019-130 (S), AMC 7.20.030 and 
7.20.070, and the attached Contractor Questionnaire before submitting a bid.
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BID PROPOSAL



 

BP-1 of BP-11 

BID PROPOSAL 
(CERTIFICATION) 

 
TO: MUNICIPALITY OF ANCHORAGE    , 2023 
 PURCHASING DEPARTMENT 
 632 W. 6TH AVENUE, SUITE 520 
 ANCHORAGE, ALASKA 99501 
 
 
SUBJECT: Invitation to Bid No. 2023C0  

PROJECT TITLE: 48TH AVENUE UPGRADES – CORDOVA STREET TO OLD SEWARD HIGHWAY 
    

 
Pursuant to and in compliance with subject Invitation to Bid, and other bid documents relating thereto, the 
bidder hereby proposes to furnish all labor and materials and to perform all work for the construction of 
the above referenced project in strict accordance with the bid documents at the prices established in the 
Bid Proposal, pages BP-1 of 11 through BP-11 of 11 submitted herewith. 
 
 
The bidder agrees, if awarded the contract, to commence and complete the work within the time specified 
in the bid documents. 
 
 
The bidder acknowledges receipt of the following addenda: 
 
Addenda No.    Date of Addenda  

Addenda No.    Date of Addenda  

Addenda No.    Date of Addenda  

 
 
Enclosed is a Bid Bond in the amount of   . 
    (Dollar Amount or Percentage of Bid) 
 
Type of Business Organization 
The bidder, by checking the applicable box, represents that it operates as (  ) a corporation incorporated 
under the laws of the State of  , (  ) an individual, (  ) an LLC, (  ) a partnership, (  ) a nonprofit 
organization, or (  ) a joint venture.  If a partnership or joint venture, identify all parties on a separate page. 
 
 
 
 
 
    
Company Name 

 
BID PROPOSAL 



 

BP-2 OF BP-11 

 

(CERTIFICATION) 
Continued 

 
SUBJECT: Invitation to Bid No. 2023C0 
 

PROJECT TITLE:   48TH AVENUE UPGRADES – CORDOVA STREET TO OLD SEWARD HIGHWAY  
 
 
            
Date      Alaska Contractor’s License Number 
 
           
Company Name (Printed)     Employer’s Tax Identification Number 
 
 
         
Authorized Representative Signature     Printed Name & Title 
 
               
Company Mailing Address      Company Phone Number 
 
         
City, State, Zip Code       Company Fax Number 
 
         
         Company Email Address 
  
Company Physical Address 
(if different from mailing address) 

 
  
City, State, Zip Code 
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PLANS (64 Sheets) 
Under Separate Cover 

 


